1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 9

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0002 17-Aug-2005 W16ROE-5193-5928
6. ISSUED BY CODE W912DS 7. ADMINISTERED BY (If other than item 6) CODE

USA ENGINEER DISTRICT, NEW YORK

ATTN:CENAN-CT ROOM 1843 See Item 6

26 FEDERAL PLAZA

NEW YORK NY 10278
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X | 9A. AMENDMENT OF SOLICITATION NO.

W912DS-05-R-0015

x | 9B. DATED (SEE ITEM 11)
21-Jul-2005

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
Thc above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:‘ is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor I:' is not, I:' is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
The purpose of this amendment is to:
(i) make changes to the plans and specifications as specified on the SF30 Continuation page (ii) to provide responses to questions for
informational purposes only (iii) to change the due date for receipt of proposals from 22 August 2005 to 24 August 2005 at 2:00 P.M. (iv)
request that all questions be submitted by 19 August 2005 at 2:00 P.M.

Note: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following

methods: In the space provided on the SF1442, by separate letter, or by telegram, or by signing the block 15 below. FAILURE TO

ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

1SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 17-Aug-2005
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



W912DS-05-R-0015
0002
Page 2 of 9
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

AMENDMENT 0002
1. The following changes shall be made:

SPECIFICATIONS

a. SECTION 00700: Omit paragraph 52.211-12a.
. SECTION 00800: Omit Paragraph 12 ¢

c. SECTION 01140: Paragraph 1.3.4 has been clarified. Remove previously issued section
01140 in its entirety and replace it with new section 01140 herein.

d. SECTION 01270: Paragraph 2.2 has been clarified. Remove previously issued section 01270
in its entirety and replace it with new section 01270 herein.

e. SECTION 01310: Paragraph 1.5.4.7 has been clarified. Remove previously issued section
01310 in its entirety and replace it with new section 01310 herein.

f.  SECTION 01420: Paragraph 4.0 has been clarified. Remove previously issued section 01420
in its entirety and replace it with new section 01420 herein.

g. SECTION 02220: Omit Paragraph 3.1.8.a

h. SECTION 02300: Omit Paragraph 3.3.2

i.  SECTION 03150: Paragraph 2.2.2.c has been clarified. Remove previously issued section
013150 in its entirety and replace it with new section 013150 herein.

j- SECTION 00110, Section 2.2: Delete the words, “Form F”. On Past Performance Customer Questionnaire

change the phone number for Scott Helmer to 917-790-8082.

The following drawings, bearing the revision date of August 15, 2005, supersede drawings bearing the
same number and title:

DRAWING FILE NO SHEET REFERENCE NUMBER/TITLE

7687-16464 T1-03 WORK AREA PHASING PLAN: PLAN AT SEATING
DECK

7687-16474 Al1-05 PLAN: PART NORTHWEST STANDS AND EGRESS
PATH

7687-16475 A2-01 ELEVATION: NORTH AND SOUTH TOWERS AND
PARTIAL FACADE

7687-16477 A3-02 STADIUM SECTION: NORTH STANDS

7687-16479 A4-01 RESTORATION DETAILS: TYPICAL CONCRETE

DETAILS, SHEET 1

7687-16480 A4-02 RESTORATION DETAILS: TYPICAL CONCRETE
DETAILS, SHEET 2
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DRAWING FILE NO SHEET REFERENCE NUMBER/TITLE
7687-16486 A7-02 STADIUM SIGNAGE: SIGN DETAILS

Responses to Questions (for informational purposes only)

1. Section 00800.11.c. Please confirm temporary heat would not be required in the building (under
the stands) when there is no work being performed in these areas.

Response: There is no temporary heat required.

2. Section 00800.43.b and c. call for video taping of buildings not related with this project. Please
verify.

Response: Video taping shall be limited to the stadium and the surrounding property as defined in
00800.43.a. Paragraphs 00800.43.b and c should be omitted.

3. Section 00800.44.f and g. Please confirm these personnel not required as defined works are not
part of this project.

Response: Special Inspectors for Masonry and Stone Cladding are not required. There is masonry
work in the project, but the quantity and complexity of the work does not require the attention of a
special inspector. Refer to Section 04200 for requirements.

4. Section 01110.1.1.1.2 and 1.1.1.3. Please advise if “all” or “portion” of the existing bolts and
inserts to be removed & replaced.
Response: All existing bolts and anchors are to be removed as indicated on details.

Paragraph 01110.1.1.1.2 refers to the bolts and anchors currently supporting the benches. All such
bolts and anchors are to be removed

Paragraph 01110.1.1.1.3 refers to those portions of the original bench bolts and anchors that are not
currently supporting the benches but are still embedded in the concrete. Refer to details 1A and 1B on
drawings A4-02, which shows the level of removal required for these bolts. These bolts occur
throughout the area of work at 4’-0”0OC

All bolts, anchors or portions there of are to be removed as detailed.

5. Section 01110.1.1.1.4 and Section 02220.1.2. Site inspection reveals that existing concrete
seating deck has had series of coatings applied over the years with materials similar to thick
polyurethane and waterproofing coating with thicknesses ranging to 1/8”. It also seems that
existing coating has already been tested. Is it possible to get a copy of the test report indicating
type & thicknesses of the existing coating?

Response: No such information is available. Conditions vary from place to place.

6. Section 01110.1.1.4.4. Provide details of storm water evacuation system. Does this include
confined space entry to clean the drainage structures?

Response: Yes.

7. Section 01110.1.1.4.2. Advise if electric conduit & wiring under the bleachers to be relocated
during expansion of new egress passageway. Also confirm that metal bleacher modification is
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limited to cutting & reinstalling the existing bleachers w/0 providing new material. If so, please
provide name of existing bleacher manufacturer.

Response: Yes, electrical conduit and wiring under the bleaches will be relocated to accommodate
new egress passageways.

Response: There is some miscellaneous steel needed to achieve the modification. See details on A5-
01. Also, there is new steel required for screens, See details on A5-02

Response: We do not have the name of the bleacher manufacturer

8. Section 01270.2.2. Please verify item numbers as Schedule of Prices has only 11 items, not 23.

Response: Please follow the unit price schedule

9. Section 01420.4.0. Please advise if Site Superintendent could be the same person as the Site
Safety Officer, providing that this person has the required qualifications.

Response: The Site Safety Officer cannot be the same person as ether the Site Supervisor or the
quality control officer. However, the Site Supervisor may also be the Quality Control Officer

10. Section 01575.1.1. Advise if Project Manager, Superintendent or CQC could also be
Environmental Manager with required qualifications. The superintendent may also be the quality

control officer

Response: The Site Safety Officer cannot be the same person as ether the Site Supervisor or the
quality control officer. However, the Site Supervisor may also be the Quality Control Officer

11. Section 02220.2.1.3. Confirm that the C.O. will make the final material decision on the product
to be used only if “or equal” product is submitted, not if one the specified products is submitted.

Response: Yes. The paragraph is in reference to “or equal” products submitted only.
12. Section 02220.3.1.8.a. Requirement of “...patching existing holes and depressions caused by
previous damage...” is too generic description of work. Please provide location & details of this

work on drawings with details.

Response: Paragraph 02220.3.1.8.a, shall be removed. Patching quantities shall be calculated per
unit price schedule.

13. Section 02300.3.3.2 requires contractor to hire a Geotechnical P.E. during excavations. Since
there is not much excavation and no sheeting, piling, dewatering works involved, is the P.E. still
required?

Response: No Geotechnical engineer is required on site

14. Section 03150.2.2.2.c. Please clarify “...to 00 degrees C...” Is it 40 degrees C?

Response: Yes 40 degrees C.

15. Section 03300.1.4.1. Please confirm if CQC is indeed to be ACI Certified.

Response: Yes ACI Certification is required.
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16. Section 03350.2.3. Please advise if coating specified is applicable to all seating deck area that the
existing coating is removed to bare concrete, or only for repaired areas. Also advise if
“penetrating corrosion inhibitor” in para. 2.3.1 is required both for seating deck, and reinforced
concrete areas.

Response: The coating materials are for all portions of the seating deck where existing coatings are
being removed. The coatings are also required at the parapets, aisles and cement plaster facades.

Response: The penetrating corrosion inhibitor is for all portions of the seating deck, which is
typically reinforced concrete. The term “other reinforced concrete surfaces” is referring to the
reinforced concrete parapets, aisles and field wall. The penetrating corrosion inhibitor is also to be
applied to those surfaces

Response: The new reinforced concrete retaining walls and curbs are not intended to receive
coatings or the corrosion inhibitor.

Response: New reinforced concrete structural repairs made below the seating decks are not being
coated or protected with the corrosion inhibitor in this project

17. Section 03350.3.1.6. Confirm that Bid Items 0004 (SD-3) and 0005 (SD-4) do not include re-bar
splicing, as this is separately shown in Bid Item 0009.

Response: SD-3 includes re-bar cleaning. SD-4 includes re-bar replacement. Unit price item 0009 is
for unforeseen conditions.

18. Section 05500.2.1.6 calls for new seat brackets (stanchions) to exactly match existing brackets.
Please advise name of the bracket manufacturer. Otherwise, it needs to be mold-formed from
existing bracket.

Response: Selected bidder will be provided with an existing bracket to prepare a mold.

19. Section 09900.1.9.2 calls for “...also existing coated surfaces made bare by cleaning
operations...” Does concrete seating deck fall into this category, as this area to receive new
coating per Section 03350.2.3. We believe Section 009900 is limited to painting of railings,
exposed conduit, doors & frames, perforated fence, and seating lettering. Also confirm that no
other material/surfaces under the seating deck to be painted, except repaired steel beams.

Response: Section 09900 does not address the seating deck.

Response: With the exception of repaired steel beams, no painting or coatings are expected below
the seating decks.

20. Section 13280 Asbestos Survey also shows Ticket Booths and Women’s Bathroom contain
asbestos. Confirm that these areas are N.I.C., and abatement is limited to areas shown on
Drawing EV-01 and para. 1.3.1,

Response: Ticket booths and Women Toilet room are not in the scope of this phase of work
21. Section 13280. Please confirm lead removal is limited to where indicated on Dwg. EV-01, as
Lead Paint Inspection Report shows many areas contain lead above the 1.0 mg/cm. sq. limit, and

para.1.3.1 calls for removal of lead from surfaces as shown in Appendix A (Lead Report).

Response: Drawing EV-01 shows the components noted in Appendix A (Lead Report) that are
included in this phase of work
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22. T1-02 and A1-01. Structural repairs to columns 56C, 46D and 40D. Are they in Base Bid (Item
0001), or in Items 0002 thru 0009?

Response: This is base bid work

23. T1-02. Also provide means & methods for cleaning of 10” x 22” open channel between Columns
1 —59. Advise if it is accessible and requires confined space entry.

Response: Access is through manholes in the field level horizontal aisle at the North stands and
from the concourse under the South stands. It is confined space entry.

The channel collects silt and debris. Means and Methods can be proposed by contractor. Care must be
taken not to wash debris down stream into storm water system

24. T1-03. Work Area 5D calls for cutting seats and providing new concrete steps. However, these
works are not shown on A1-04. Please check & verify.

Response: The new concrete steps are at the western end of area 5D and show on detail 5 / A1-05.
The seats being cut back are the bleachers at the junction of areas 5D and 6B

25. A3-02 Detail 3. Referenced detail 11/A4-01 is missing in Dwg. A4-01.
Response: Reference should be to detail 11 / A2-01
Response: This work is being bid as bid option 1. See amendment 1.

26. A3-02 Detail 1. Referenced detail 4/A3-02 is for concrete stair, not drainage (trough) trench.
Correct reference to be 4/A3-01.

Response: Correct. Detail should have referenced 4 / A3-01

27. AD-01, Legend Note 2 and 2.1. Work requires additional end caps, as removed caps would not
be enough to cover newly cut & exposed edges. Advise manufacturer’s name.

Response: Correct. Additional end caps will be needed. They are an aluminum extrusion. We do not
have the name of the manufacturer

28. A1-02, Legend Note 1. Are concrete beam repairs in Base Bid (Item 0001), or in Items 0002 thru
0009?

Response: Concrete beam repairs indicated by note 1 on A1-02 are in the base bid

29. A1-02, Legend Note 2, and S6-01 Detail 1 and 1D. Please advise if this area is accessible for
equipment. We were not able to go under the stands at site visit, but observed from the distance
that there seems to be only 2° — 3’ headroom.

Response: Correct. Height is limited. Concrete will need to be pumped into this area. Earth removal
will be needed to install detail.

30. A1-03 & A4-02. There are more than 14,000 bolts at seat stanchions. Are all the bolts to be
removed entirely by cutting and coring out, or only the bolts to be relocated? If so, which ones to
be relocated. Also, will the new bolts to be installed at existing (cored out and repaired) locations,
or at different locations?
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Response: All the existing bolts are to be removed entirely by cutting and coring. Reuse of the
existing holes is preferred but not specifically required. The coring bit called for is larger then the
epoxy anchor to ease installation of the new anchors. If the contractor determines to relocate the
anchor holes, patching of the original holes is to be included with the base bid.

31. A4-02. Detail 1A shows removal of “oval flange.” Please advise location on the plans, as none
shown and none observed at the site.

Response: We believe the oval flange occurs typically. They are not obvious because they are
covered by previous layers of coatings. We expect they will become visible when the coatings are
removed. They are to be cored out to a depth of 2 inches and patched. These bolts are at 4’-0” OC
throughout. The coring and patching is base bid work.

32. A1-03, Note 4. Confirm that all 1924 parapet walls, inside & outside of field walls to receive new
concrete coating, in addition to seating deck.

Response: Yes. Coating is required on the parapet walls and the field wall on both the inside and
outside faces

Response: This work is being bid as bid option 1. See amendment 1
33. A1-04, Note 16. Is the repair work in Base Bid (Item 0001), or in Items 0002 thru 0009?

Response: The concrete repairs are covered as part of the unit price schedule. The coping
replacement and new pipe rails are base bid work.

Response: This work is being bid as bid option 1. See amendment 1
34. A2-01, Note 4. Confirm not in Base Bid, and in Items 0006 thru 0008.
Response: Yes. Not in base bid. Work included with unit price items

35. A3-02, Detail 3. Provide extent of work on plans. Is it limited to Note 14 on A1-04?
Response: Refer to detail 11/A2-01

36. A1-04. Provide width of new extended aisle between Column line 17 & 19 (7°-6” as scaled?).

Response: See Detail 1 / AD-01.

37. A1-05, Detail 2. Arrow above column C is missing legend number.

Response: Keynote 9, % inch expansion joint at both top and bottom of stair
38. A-105, Detail 3. Ditto, but on column B.

Response: This is just an extraneous line.

39. A2-10, Note 13 and Photo No. 1. Confirm concrete crack and spalding repairs are not in Base Bid
Item 0001.

Response: A2-01: The installation of the new control joint as described in keynote 13 is
base bid work. Any crack repairs to the cement plaster face of the wall is covered as part of the
unit price schedule.
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40. A3-02, Detail 3. Reference Detail 11/A4-01 should be Detail 11/A2-01.
Response: Yes. Detail 11/ A2-01 is correct

41. A7-02, Details 2 and 6. Referenced Detail sheet A7-03 to be corrected as A7-02.

Response: Yes, References are to A7-02

42. Section 03150 Preformed Expansion Joints. Please advise joint width. Drawing A4-01 Detail
13A Joint width is shown as “varies” and width is not shown anywhere else.

Since the specified system is very expensive, joint width is extremely important.
Response: 1 inch typically, but verify width in field prior to ordering material.

43. Drawing A4-01 Detail 13A also shows a vertical information indicating the deck thickness as:
“Deck on Grade: 2” @ Tread and Riser, Deck on Beam: 3” @ Tread, 5” Riser.” Please confirm
if these are deck thicknesses,

Response: These are intended to be the deck thicknesses. They are corrected as follows:

On the elevated deck, the tread thickness varies from 3 2 inches to 3 inches, pitching from riser
to edge of tread. The riser is consistently 5 inches.

On the deck supported by grade, the tread thickness is a minimum of 4 inches at the face of the
riser and are as thick as the riser height plus 4 inches at the edge of the tread. The riser thickness
is not applicable. See detail 8 / A4-01.

44. On Drawing A4-02, the bolt removal detail indicates removal of the bolt and anchor. The
specifications 1.1.1.2 indicates the same thing. Note 1 on drawing A1-04 indicates the removal
of the bolt only. After the site inspection we feel that many bolts could be removed without
taking our the embedded anchor. The question is, will we be able to leave the existing
embedded anchors and reuse them when possible or do all the anchors have to be cored out and
replaced.

Response: Please anticipate the removal of all anchors.
45. Who is responsible to contract with Daktronics, The contractor or the government?
Response: The contractor. See General note 1 drawing E1-01
46. At the site inspection last week, it was stated that there was a survey done on the number of bolts
that are in the stadium seating for this portion of the project. Can we get a copy?

Response: The count is shown on detail 1A / A4-02.
Also, please see responses to questions 4 and 31.
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47.1n the specs two forms of coating removal are specified. Can we, at our option use a different
means of removing the coating from the stands?

Response: Any other coating removal system is subject to review and approval as
an “or equal” during the submittal phase. Pricing a coating removal system other then one of the
two specified is at the contractors risk. Or equal analysis will include (but not be limited to)
environmental issues and clean-up procedures.

48.0n drawing E1-02 you show a pull box with outlets on the square steel bollard. Drawing A5-01
detail shows a % inch conduit coming through the bollard and into the back of the pull box. The
radius of the % inch conduit will not allow for a 90 degree bend and still have room for the box
to sit flush. Can a smaller conduit (1/2 inch) or a piece of flexible conduit be used?

Response: The square steel bollard is 6 inches in width. The minimum bending radius
(according to NEC) for a % inch conduit is 4 %2 inches. The conduit does not have to be centered
in the bollard as shown on the architectural detail. Give the above, we believe the radius can be
achieved and the box can still sit flush

49. “Section 02220 Demolition, para. 3.1.8. Please confirm that cost for repairing surfaces
damaged during removal of existing concrete deck coating and masonry walls is also included
in Bid Schedule Items 0002AA thru 0008, as this quantity is also unknown.”

Response: No! Damages revealed when the coating is removed are covered under the unit
price schedule, as the exact quantity is an unknown. However, the coating removal process is to
be mocked-up and tested to assure that damage to the substrate does not occur “during removal
of existing concrete deck coating” Should the contractor damage the deck during the removal
process due to improper technique or material; the deck will be repaired at the contractors cost.

50. Section 00110, Section 2.2, Volume II states to include in this volume “Form F”’. We do not
find a Form F in the package. Please clarify.

Response: The words, “Form F” have been deleted from this section.

SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 22-Aug-2005 02:00 PM to 24-Aug-2005 02:00 PM.

(End of Summary of Changes)
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NOTICE TO BIDDERS

Failure of any bidder to
To acknowledge receipt
Of this Amendment in

Item 19 of Standard Form Department of the Army

1442 (Pg. 00010-2) may New York District

result in REJECTION of Corps of Engineers

the bid. New York, New Y ork 10278-0090

AMENDMENT NO. 2 DATED AUGUST 15, 2005 FOR MICHIE STADIUM, WEST POINT
MILITARY ACADEMY, NY

TO BIDDERS

1. Thefollowing changes shall be made:

SPECIFICATIONS

a

b.

C.

SECTION 00700: Omit paragraph 52.211-12a.

SECTION 00800: Omit Paragraph 12 ¢

SECTION 01140: Paragraph 1.3.4 has been clarified. Remove
previously issued section 01140 in its entirety and replace it with new
section 01140 herein.

SECTION 01270: Paragraph 2.2 has been clarified. Remove
previously issued section 01270 in its entirety and replace it with new
section 01270 herein.

SECTION 01310: Paragraph 1.5.4.7 has been clarified. Remove
previously issued section 01310 in its entirety and replace it with new
section 01310 herein.

SECTION 01420: Paragraph 4.0 has been clarified. Remove
previously issued section 01420 in its entirety and replace it with new
section 01420 herein.

SECTION 02220: Omit Paragraph 3.1.8.a

SECTION 02300: Omit Paragraph 3.3.2

SECTION 03150: Paragraph 2.2.2.c has been clarified. Remove
previously issued section 013150 in its entirety and replace it with new
section 013150 herein.

DRAWINGS

The following drawings, bearing the revison date of August 15, 2005, supersede
drawings bearing the same number and title;

DRAWING FILE NO SHEET REFERENCE NUMBER/TITLE
7687-16464 T1-03 WORK AREA PHASING PLAN: PLAN AT
SEATING DECK
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DRAWING FILE NO
7687-16474

7687-16475

7687-16477

7687-16479

7687-16480

7687-16486

IFB NO. W912DS-R-0015
Amendment No. 2

SHEET REFERENCE NUMBER/TITLE

A1-05

A2-01

A3-02

A4-01

A4-02

A7-02

PLAN: PART NORTHWEST STANDS AND
EGRESS PATH

ELEVATION: NORTH AND SOUTH TOWERS
AND PARTIAL FACADE

STADIUM SECTION: NORTH STANDS

RESTORATION DETAILS: TYPICAL
CONCRETE DETAILS, SHEET 1

RESTORATION DETAILS: TYPICAL
CONCRETE DETAILS, SHEET 2

STADIUM SIGNAGE: SIGN DETAILS

RAYENETTE GURNEY
Contracting Officer
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Michie Stadium Phase Il - Architectural/Structural Restoration Post-Bid Amendment 2 - 8.15.05

SECTION 01140

WORK RESTRICTIONS
02/03

PART 1 GENERAL

1

1

.1 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Transportation of personnel, materials, and equipment; G

Purchase orders; G

.2 SPECIAL SCHEDULING REQUIREMENTS

Have materials, equipment, and personnel required to perform the work
at the site prior to the commencement of the work. Specific items
of work to which this requirement applies include:

(1) Repair and refinishing of the the the Stadium seating and
structures

(2) New Steps, gates, roadway, and utiliites reloations

c. The Facility will remain in operation during the entire
construction period. The Contractor shall conduct his operations
SO as to cause the least possible interference with normal
operations of the activity.

d. Permission to interrupt any Activity roads, railroads, and/or
utility service shall be requested in writing a minimum of 15
calendar days prior to the desired date of interruption.

.3 CONTRACTOR ACCESS AND USE OF PREMISES

.3.1 Activity Regulations

Ensure that Contractor personnel employed on the Activity become familiar
with and obey Activity regulations including safety, fire, trafic and
security regulations. Keep within the limits of the work and avenues of
ingress and egress. Ingress and egress of Contractor vehicles at the
Activity is limited to the designated gate.To minimize traffic congestion,
delivery of materials shall be outside of peak traffic hours (6:30 to 8:00
a.m. and 3:30 to 5:00 p.m.) unless otherwise approved by the Contracting
Officer. Wear hard hats in designated areas. Do not enter any restricted
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areas unless required to do so and until cleared for such entry. The
Contractor's equipment shall be conspicuously marked for identification.
.3.1.1 Employee List
The Contractor shall provide to the Contracting officer, in writing, the

names of two designated representatives authorized to request personnel and
vehicle passes for employees and subcontractor's employees prior to

commencement of work under this contract. The Contractor shall adhere to
the requirements of "Important Clarifications - Contractors - How to Gain
Access, " dated 31 October 1995, in obtaing access to the Naval Air Station

complex for the life of the contract. A copy of these requirements will be
provided at the preconstruction

.3.2 Working Hours

Regular working hours shall consist of an 8 hour period established by the
Contractor Officer, between 7 a.m. and 3:30 p.m., Monday through Friday,
and 7 a.m. to 11 p.m. on Saturday, excluding Government holidays.

.3.3 Work Outside Regular Hours

Work outside regular working hours requires Contracting Officer approval.
Make application 15 calendar days prior to such work to allow arrangements
to be made by the Government for inspecting the work in progress, giving
the specific dates, hours, location, type of work to be performed, contract
number and project title. Based on the justification provided, the
Contracting Officer may approve work outside regular hours. During periods
of darkness, the different parts of the work shall be lighted in a manner
approved by the Contracting Officer. Make utility cutovers after normal
working hours or on Saturdays, Sundays, and Government holidays unless
directed otherwise.

.3.4 Exclusionary Period

No work shall be performed during the period the exclusionary period,
without prior written approval of the Contracting Officer. This period is
defined on Drawing T1-03 under Event Schedule, General Phasing Note.

.3.5 Occupied and Existing Buildings

The Contractor shall be working around existing buildings which are
occupied. Do not enter the buildings without prior approval of the
Contracting Officer.

The existing buildings and their contents shall be kept secure at all
times. Provide temporary closures as required to maintain security as
directed by the Contracting Officer.

Provide dust covers or protective enclosures to protect existing work that
remains and Government material located during the construction period.

Relocate movable furniture approximately 6 feet away from the Contractor's
working area as required to perform the work, protect the furniture, and
replace the furniture in its original locations upon completion of the
work. Leave attached equipment in place, and protect it against damage,
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or temporarily disconnect, relocate, protect, and reinstall itat the
completion of the work.

The Government will remove and relocate other Government property in the
areas of the buildings scheduled to receive work.

.3.6 Utility Cutovers and Interruptions

a. Make utility cutovers and interruptions after normal working hours
or on Saturdays, Sundays, and Government holidays. Conform to
procedures required in the paragraph "Work Outside Regular Hours."

b. Ensure that new utility lines are complete, except for the
connection, before interrupting existing service.

C. Interruption to water, sanitary sewer, storm sewer, telephone
service, electric service, air conditioning, heating, fire alarm,
compressed air, shall be considered utility cutovers pursuant to
the paragraph entitled "Work Outside Regular Hours." Such
interruption shall be further limited to 4 hours. This time limit
includes time for deactivation and reactivation.

d. Operation of Station Utilities: The Contractor shall not operate
nor disturb the setting of control devices in the station
utilities system, including water, sewer, electrical, and steam
services. The Government will operate the control devices as
required for normal conduct of the work. The Contractor shall
notify the Contracting Officer giving reasonable advance notice
when such operation is required.

.4 TRANSPORTATION OF PERSONNEL, MATERIALS, AND EQUIPMENT

Coordinate arrangements for transporting materials, equipment, and
personnel with the Contracting Officer. The Contractor has the option to
use commercial or privately-owned transportation.

PART 2 PRODUCTS

Not used.

PART 3 EXECUTION

Not used.
-- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT
02794

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 615/A 615M (1996a) Deformed and Plain Billet-Steel
Bars for Concrete Reinforcement

ASTM C 127 (1988; R 1993) Specific Gravity and
Absorption of Course Aggregate

ASTM C 128 (1997) Specific Gravity and Absorption of
Fine Aggregate

ASTM D 1250 (1980; R 1997) Petroleum Measurement Tables
1.2 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum
payments will be made are listed in the BIDDING SCHEDULE and described
below. All costs for items of work, which are not specifically mentioned
to be included in a particular lump sum or unit price payment item, shall
be included in the listed lump sum item most closely associated with the
work involved. The lump sum price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for which separate payment is
not otherwise provided.

1.3 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit
price payments will be made are listed in the BIDDING SCHEDULE and
described below. The unit price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for each of the unit price
items.

PART 2 PRODUCTS

2.1 ESTIMATE OF QUANTITIES
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The variation in Estimated Quantities - Subdivided items clause is
applicable to Base Bid Items Nos. 002 through 0020 - inclusive and to
Option No. OPO2B.

2.2 SUBDIVIDED ITEMS CLAUSE

Variation from the estimated quatity in the actual work performed under any
second or subsequent sub item or elimination of all work such a second or
susequent sub-item will not be the baseis for an adjustment in contract
unit price.

Where the actual quantity of work performed for items 002 through 011 and
0P02B, inclusive, is less that 85% for the quantity of the first sub-item
listed under such items, the Contractor will be paid at the contract unit
price for the sub-item for the actual quantity of the work performed and,
in addition, an equitable adjustment shall be made in accordance with the
clause FAR 52.211.18, Variation in Estimated Quantities.

IT the quantity of work performed under items nos. 002 through 011 and
OP02B, inclusive, exceeds 115% or is less than 85% of the total estimated
quantity of the sub-items under that item, and/or if the quantity of work
performed under the second sub-item or any subsequent sub-items under item
nos. 002 through 023 and OP02B exceeds 115% or is less than 85% of the
estimated quantity of any such sub-item, and if such variations causes an
increase or a decrease in the time required for the performance of this
contract the contract completion time will be adjusted in accordance with
clause FAR 52.211.18, Variation in Estimated Quantities.

PART 3 EXECUTION (Not Applicable)

-- End of Section --
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SECTION 01310

ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.1  REFERENCES
The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by the

basic designation only.

CODE OF FEDERAL REGULATIONS (CFR)

15 CFR 772 Individual Validated Licenses and
Amendments
15 CFR 773 Special Licensing Procedures

1.2  SUBMITTALS
Government approval is required for submittals with a "G" designation;
submittals not having a "'G" designation are for information only or as
otherwise designated. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government. The following shall be submitted in accordance with Section
01330 SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals
List of contact personnel; G
Existing conditions pictures;
Insurance; G
Personnel list; G
Vehicle list; G
Statement of Acknowledgement Form SF 1413; G
1.3 PROGRESS AND COMPLETION PICTURES
Provide monthly, and within one month of the completion of work, digital
photographs, 1600x1200x24 bit true color 800 minimum resolution in JPEG
file format showing the sequence and progress of work. Take digital
photographs prior to the seventh day of each month from a minimum of ten
views from points located by the Contracting Officer. Submit a sketch or
drawing indicating points of view. Submit with the monthly invoice two
sets of digital photographs each set on a separate CD-R, cumulative of all

photos to date. Cross reference submittals in the appropriate daily report.

1.4  MINIMUM INSURANCE REQUIREMENTS
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Procure and maintain during the entire period of performance under this
contract the following minimum insurance coverage:

a. Comprehensive general liability: $500,000 per occurrence
b. Automobile liability: $200,000 per person, $500,000 per
occurrence for bodily injury, $20,000 per occurrence for property

damage

c. Workmen®"s compensation as required by Federal and State workers*®
compensation and occupational disease laws.

d. Employer®s liability coverage of $100,000, except in States where
workers compensation may not be written by private carriers,

e. Others as required by State law.

1.5 CONTRACTOR PERSONNEL REQUIREMENTS

1.5.1 Subcontractors and Personnel
Furnish a list of contact personnel of the Contractor and subcontractors
including addresses and telephone numbers for use in the event of an
emergency. As changes occur and additional information becomes available,
correct and change the information contained in previous lists.

1.5.2 Identification Badges
Refer to specification section 00800.16 for further information.

1.5.3 Subcontractor Special Requirements

1.5.3.1 Asbestos Containing Material
All contract requirements of Section 13281, "Engineering Control of
Asbestos Containing Materials" assigned to the Private Qualified Person
(PQP) shall be accomplished directly by a first tier subcontractor.

1.5.4 Contractor Personnel Requirements

Failure to obtain entry approval will not affect the contract price or time
of completion.

1.5.4.1 Personnel List
Submit for approval, at least 15 days prior to the desired date of entry,
an original alphabetical list of personnel who require entry into
Government property to perform work on the project. Furnish for each
person:
a. Name
b. Date and place of birth

c. Citizenship

d. Home address
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e. Social security number

. Current pass expiration date

g- Naturalization or Alien Registration number

h. Passport number, place of issue, and expiration date

The request for personnel passes shall be accompanied with the following
certification:

"1 hereby certify that all personnel on this list are either born U.S.
citizens, naturalized U.S. citizens with the naturalization number shown,
or legal aliens with the alien registration number indicated."
Signature/Firm Name

1.5.4.2 Citizenship Requirements

Will not be admitted to the work site without approval. Clearance for
aliens may require approximately 20 work days for approval.

1.5.4.3 Documents Acceptable for Proof of Citizenship
a. Birth registration card
b. Certificate of live birth, birth certificate
c. Certificate of Naturalization
d. Certificate of registration
e. DD-214 (Must Cite Birthplace)
f. DD Form 4 (Contract for Enlistment and Must Cite Birthplace)
g- DD 1966 (Application for Enlistment)
h. Military discharge papers (must cite birthplace)
i. Delayed birth certificate
J- Hawaii certificate of foreign birth
k. Hospital birth certificate
1. Marriage license certificate
m. Merchant marine certificate
n. Military officer ID card
0. Notification of birth registration

p. State of Hawaii ID card
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qg- USA passport
r. Verbal inquiry with State of Hawaii Vital Statistics Office
1.5.5.4 Vehicle List

submit an original list of vehicles to be utilized at the work site with
the following information for each vehicle:

a. Make
b. Year
c. Model

d. License number
e. Registered owner
1.5.4.5 Passes

Submit request for personnel and vehicle passes together. Include the
Certificate of Insurance for Contractor and Subcontractor(s) and the
Statement of Acknowledgement Form SF 1413 with the submittal. Passes will
normally be issued within 21 days.

1.5.4.6 Control

Maintain strict accountability over passes. Immediately report to the
source of issue, passes missing or lost and the circumstances. If the
Contractor has another active contract or one commencing immediately,
employees™ names may be transferred from one contract to the other. Final
payment will not be effected until employees are transferred to another
contract or the records are cleared. Furnish a signed letter,
countersigned by the source of issue, stating that passes have been turned
in.

1.5.4.7 SUPERVISION

Provide at least one (1) qualified Project Manager and one (1) on-site
Project Superintendent. The Project Manager must have a minimum 10 years
experience as a Project Manager or Superintendent on projects like this
contract or similar in size and complexity. The Project Superintendent
must have a minimum of 10 years experience as a Superintendent on projects
similar in size and complexity.

In addition to the above experience requirements, the Project Manager and
on-site Project Superintendent shall complete the course entitled
""Construction Quality Management for Contractors" prior to the start of
construction. This 2-day course will be offered locally and must be taken
one (1) month in advance. Contact the Contracting Officer to schedule
attendance in the course.

The Project Manager in this context shall mean the individual with the
responsibility for the overall management of the project and the Project
Superintendent shall mean the individual with the responsibility for
quality and production. Both the Project Manager and Project
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Superintendent are subject to removal by the Contracting Officer for
non-compliance with requirements specified in the contract and for failure
to manage the project to insure timely completion. Furthermore, the
Contracting Officer may issue an order stopping all or part of the work
until satisfactory corrective action has been taken. No part of the time
lost due to such stop orders shall be made the subject of claim for
extension of time for excess costs or damages by the Contractor.

Approval of Project Manager and on-site Project Superintendent is required
prior to start of construction. Provide resumes for the proposed Project
Manager and on-site Project Superintendent describing their experience with
references and qualifications to the Contracting Officer for approval. The
Contracting Officer reserves the right to interview the proposed Project
Manager and on-site Project Superintendent at any time in order to verify
the submitted qualifications.

1.6 PRECONSTRUCTION CONFERENCE

After award of the contract but prior to commencement of any work at the
site, meet with the Contracting Officer to discuss and develop a mutual
understanding relative to the administration of the value engineering and
safety program, preparation of the schedule prices, shop drawings, and
other submittals, scheduling programming, and prosecution of the work.
Major subcontractors who will engage in the work shall also attend.

1.7 PARTNERING

LEVEL C PARTNERING: To most effectively accomplish this contract, the
Government requires the formation of a cohesive partnership with the
Contractor and its subcontractors. The partnership will draw on the
strength of each organization in an effort to achieve a quality project
done right the first time, within budget, on schedule, and without any
safety mishaps. This level of partnering discusses partnering concepts and
benefits and should become a part of the preconstruction conference. The
senior ROICC and senior Contractor persons present will jointly host the
partnering sessions. The partners will determine the frequency of the
follow-on sessions. Partnering sessions should be held at or near the
location of the ROICC office.

1.10 AVAILABILITY OF CADD DRAWING FILES

After award and upon request, the electronic "Computer-Aided Drafting and
Design (CADD)" drawing Ffiles will be made available to the Contractor for
use in preparation of construction drawings and data related to the
referenced contract subject to the following terms and conditions.

Data contained on these electronic files shall not be used for any purpose
other than as a convenience in the preparation of construction drawings and
data for the referenced project. Any other use or reuse shall be at the
sole risk of the Contractor and without liability or legal exposure to the
Government. The Contractor shall make no claim and waives to the fullest
extent permitted by law, any claim or cause of action of any nature against
the Government, its agents or sub consultants that may arise out of or in
connection with the use of these electronic files. The Contractor shall,
to the fullest extent permitted by law, indemnify and hold the Government
harmless against all damages, liabilities or costs, including reasonable
attorney"s fees and defense costs, arising out of or resulting from the use
of these electronic files.
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These electronic CADD drawing files are not construction documents.
Differences may exist between the CADD files and the corresponding
construction documents. The Government makes no representation regarding
the accuracy or completeness of the electronic CADD files, nor does it make
representation to the compatibility of these files with the Contractors
hardware or software. In the event that a conflict arises between the
signed and sealed construction documents prepared by the Government and the
furnished CADD files, the signed and sealed construction documents shall
govern. The Contractor is responsible for determining if any conflict
exists. Use of these CADD files does not relieve the Contractor of duty to
fully comply with the contract documents, including and without limitation,
the need to check, confirm and coordinate the work of all contractors for
the project.

IT the Contractor uses, duplicates and/or modifies these electronic CADD
files for use in producing construction drawings and data related to this
contract, all previous indicia of ownership (seals, logos, signatures,
initials and dates) shall be removed.

1.11 ELECTRONIC MAIL (E-MAIL) ADDRESS

The Contractor shall establish and maintain electronic mail (e-mail)
capability along with the capability to open various electronic attachments
in Microsoft, Adobe Acrobat, and other similar formats. Within 10 days
after contract award, the Contractor shall provide the Contracting Officer
a single (only one) e-mail address for electronic communications from the
Contracting Officer related to this contract including, but not limited to
contract documents, invoice information, request for proposals, and other
correspondence. The Contracting Officer may also use email to notify the
Contractor of base access conditions when emergency conditions warrant,
such as hurricanes, terrorist threats, etc. Multiple email address will
not allowed.

It is the Contractor®s responsibility to make timely distribution of all
Contracting Officer initiated e-mail with its own organization including
field office(s). The Contractor shall promptly notify the Contracting
Officer, in writing, of any changes to this email address.

PART 2  PRODUCTS
Not used.

PART 3 EXECUTION

Not used.
-- End of Section --
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SECTION 01420

SAFETY
nyd 03704

PART 1 SAFETY

The contractor shall comply with all applicable Federal, State, and local
safety and occupational health laws and regulations. Applicable provisions of
the Corps of Engineers manual entitled Safety and Health Requirements Manual
EM 385-1-1, 3 Nov 2003 (with latest changes as of bid date) will be applied
to all work under this contract. The referenced manual may be purchased from
the U.S. Government Printing Office, Superintendent of Documents, Mail Stop:
SSOP, Washington, DC 20402-9328, or via the internet at www.USACE.army._mil.

1.1 U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM
385-1-1:

This paragraph applies to contracts and purchase orders that require the
Contractor to comply with EM 385-1-1 (e.g. contracts that include the
Accident Prevention Clause at FAR 52.236-13 and/or safety provisions). EM
385-1-1 and its changes are available at http://www.hg.usace.army.mil (at the
HQ homepage, select Safety and Occupational Health and then select Changes to
EM). The Contractor shall be responsible for complying with the current
edition and all changes posted on the web as set in this solicitation.

2.0  ACCIDENT PREVENTION PROGRAM: Within fifteen (15) calendar days after
receipt of Notice to Proceed, and at least ten (10) calendar days prior to
the Preconstruction Safety Conference, four (4) copies of the Accident
Prevention Plan shall be submitted for review and acceptance by the
Contracting Officer or the Contracting Officers Representative (COR). The
accident prevention program shall be prepared in the format outlined in
Appendix A of EM 385-1-1, "Minimum Basic Requirements for Accident
Prevention Plan™.

3.0 HAZARD ANALYSIS: Prior to beginning each major phase of work, an
Activity Hazard

Analysis shall be prepared by the Contractor performing that work, and
submitted for review and acceptance. The format shall be in accordance with
EM 385-1-1, figure 1-2. A major phase of work is defined as an operation
involving a type of work presenting hazards not experienced in previous
operations or where a new contractor or work crew is to perform. (See
Contractor Quality Control specification for further guidance regarding
coordination of "Activities" and "Principal Steps" indicated in the
Activity Hazard Analysis with Contractor Quality Control activities). The
analysis shall define the activities to be performed and identify the
sequence of work, the specific hazards anticipated, and the control
measures to be implemented to eliminate or reduce each hazard to an
acceptable level. Work shall not proceed on that phase until the activity
hazard analysis has been accepted and a preparatory meeting has been
conducted by the Contractor to discuss its contents with everyone engaged
in the activities, including the government on-site representative(s). The
activity hazard analyses shall be continuously reviewed and when
appropriate modified to address changing site conditions or operations,
with the concurrence of the site safety representative, the site
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superintendent, and the Contracting Officer. Activity hazard analyses shall
be attached to and become part of the accident prevention plan or may be
developed prior to each phase of work undertaken in the contract and
attached to the Quality Control reports.

3.1 Hazard analysis shall be used to identify and evaluate all substances,
agents, or environments that present hazards and recommend control
measures. Engineering and administrative controls shall be used to control
hazards; in cases where engineering or administrative controls are not
feasible, personal protective equipment may be used.

3.2 Information contained in MSDS (Material Safety Data Sheets) shall be
incorporated in the hazard analysis for the activities in which hazardous
or toxic materials will be used, or generated (e.g. fiberglass, crystalline
silica, metal dust or fume, etc.)

4.0 SITE SAFETY OFFICER: The contractor shall identify an individual
directly employed by the contractor as Site Safety Officer (SSO)
responsible to the Contractor to implement and continually enforce the
Accident Prevention Plan. The site safety officer shall not be the same
individual as the Quality Control System Manager. The site safety officer
shall have the authority to suspend operational activities if the health
and safety of personnel are endangered, and to suspend an individual from
operational activities for infractions of the Accident Prevention Plan.
Additional safety staff or alternate SSO may be assigned as determined by
the Contractor. Alternate SSO must meet the same qualifications as the
SSO.

4.1. The name, qualifications (training and experience) of the
designated Site Safety Officer shall be included in the Accident Prevention
Plan. The Site safety officer shall have the following qualifications:

a. A minimum of 5 years construction experience with at least 2
years experience in implementing safety programs at construction work
sites for projects of comparable scope and complexity.

b. Documented experience in construction techniques and construction
safety procedures.

c. Working knowledge of Federal and state occupational health and
safety regulations.

d. Specific training in excavation safety, fall protection, and
confined space.

e. CPR/First Aid certification (current).

f. Familiarity with and ability to use and implement the Corps of
Engineers Safety Manual EM 385-1-1.

g- Successful completion within last 5 years (or as required by
OSHA) of 10-hour OSHA Construction Safety Class.

4_2. Other Requirements: Other sections of the contract documents may also
require separate specially qualified individuals in such areas a chemical
data acquisition, sampling and analysis, medical monitoring, industrial
hygiene, quality control, etc. Contractor must comply with all safety
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requirements.

5.0 SITE INSPECTIONS: The site safety officer shall perform frequent
inspections of the job sites and the work in progress to ensure compliance
with EM 385-1-1 and to determine the effectiveness of the accident
prevention plan. In addition, Quality Control personnel shall conduct and
document daily safety inspections. Daily inspection logs shall be used to
document inspections noting safety and health deficiencies, deficiencies in
the effectiveness of the accident prevention plan, and corrective actions
including timetable and responsibilities. The daily inspection logs will be
attached to and submitted with the Daily Quality Control Reports or may be
incorporated in the daily CQC report. Each entry shall include date, work
area checked, employees present in work area, protective equipment and work
equipment in use, special safety and health issues and notes, and sighature
of the preparer.

6.0 HIGHLIGHTED PROVISIONS: In addition to those items contained in EM
385-1-1, Appendix A, include the following items in the accident prevention
plan:

6.1 Hard Hat Area. A statement that the jobsite is classified a "hard hat"
area

6.2 Sanitation and Medical Requirements. Estimate the greatest number of
employees, supervisors, etc., to be working at peak construction period,
including subcontractor personnel. Include sanitation requirements and
medical facilities identified for the job site. If a medical facility or
physician is not accessible within five minutes of an injury to a group of
two or more employees for the treatment of injuries, identify at least two
or more employees on each shift who are qualified to administer first aid
and CPR.

6.3 Equipment Inspection. The type of inspection program on cranes,
trucks, and other types of construction equipment the Contractor plans to
implement. Who will be responsible for the inspection and how the
Contractor will control equipment of sub-contractors and equipment bought
to the site by rental companies. Types of records to be kept.

6.3.1 Copies of records of all equipment inspections will be kept at the
job site for review by the designated authority.

6.4 Crane & Derrick Operators: Written proof of qualification for all
crane and derrick operators in accordance with EM 385-1-1, 16.C.05.
Qualification shall be by written (or oral) examination and practical
operating examination unless the operator is licensed by a state or city
licensing agency for the particular type of crane or derrick. Proof of
qualification shall be provided by the qualifying source.

7.0  ACCIDENT REPORTS: The contractor shall immediately report all
accidents by telephone to the COR.

7.1 The Contractor will provide an initial written report of the
accident to the COR within 24 hours. The Contractor shall complete and
submit ENG Form 3394 for all accidents involving lost work time, medical
treatment, and/or property damage in excess of $2000.00 within 48 hours of
the accident. The report shall accurately represent the circumstances of
the accident, cause of the accident, extent of medical treatment, extent
of injuries and steps to prevent occurrence of similar accidents. The

Page 3



Michie Stadium Phase Il - Architectural/Structural Restoration Post-Bid Amendment 2 - 8.15.05

hazard analysis covering the work activity being undertaken during the
accident shall be attached to the report.

7.2 Daily records of all first aid treatment not otherwise reportable
shall be maintained at the job site and furnished to the designated
authority upon request. Records shall also be maintained of all exposure
and accident experience incidental to the work (OSHA Form 300 or equivalent
as prescribed by 29 CFR 1904).

8.0 MONTHLY EXPOSURE REPORTS: The Contractor shall submit to the COR no
later than the 1st day of each month, a compilation of manhours worked each
month by the prime contractor and each subcontractor. In addition ,the
contractor shall report the number of accidents, severity, class of
accidents, and lost time work days for each month.

9.0 CLEAN-UP: The Contractor®"s Accident Prevention Plan shall identify
the individual®s responsible for cleanup and shall establish a regular
housekeeping procedure and schedule. 1f the COR determines that cleanup is
not being performed satisfactorily, the Contractor shall establish a work
crew to perform the continuous cleanup required by the contract clause
titled: CLEANING UP: The number of individuals appointed to the cleanup
work crew shall be increased as required in order to render adequate
cleanup.

10.0 FOCUS AREAS: To supplement and emphasize the requirements of EM
385-1-1, the following is provided and shall be met as applicable.

10.1 Electrical Work: Electrical work shall not be performed on or near
energized lines or equipment unless specified in the plans and
specifications and approved by the COR. Plan and layout of proposed
temporary power to the construction site shall be submitted and approved by
the COR before work will be permitted.

10.1.1 Upon request by the Contractor, arrangements will be made for
de-energizing lines and equipment so that work may be performed. All
outages shall be requested through the COR a minimum of 14 days, unless
otherwise specified, prior to the beginning of the specified outages. Dates
and duration will be specified.

10.2 If approved by the COR, the following work may be performed with the
lines energized using certified hot line equipment on lines above 600
volts, when the following conditions have been met:

a. work below the conductors no closer than the clearance required in
EM 385-1-1 from the energized conductors.

b. setting and connection of new pre-trimmed poles in energized lines
which do not replace an existing pole.

c. setting and removing transformers or other equipment on poles.

d. installation or removal of hot line connectors, jumpers, dead-end
insulators for temporary isolation, etc., which are accomplished with
hot line equipment from an insulated bucket truck.

10.3 Energized Line Work Plan: The Contractor shall submit a plan, in
writing, describing his/her method of operation and the equipment to be
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used on energized lines. Proper certification from an approved source of
the safe condition of all tools and equipment will be provided with the
plan. The work will be planned and scheduled so that proper supervision is
maintained. Emergency procedures, including communication, for
disconnecting power in the event of an accident will be outlined in the
plan. The Contractor will review his/her plan with the COR prior to being
granted permission to perform the work.

10.4. No work on lines greater than 600 volts will be performed from the
pole or without the use of an insulated bucket truck.

10.5 No work will be done on overbuilt lines while underbuilt lines are
energized, except for temporary isolation and switching.

10.6 Electrical Tools and Cords: Hand held electrical tools shall be used
only on circuits protected by ground fault circuit interrupters for
protection of personnel. All general use extension cords shall be hard
usage or extra hard usage. Damaged or repaired cords shall not be
permitted.

10.7 Temporary electrical distribution systems and devices shall be
checked and found acceptable for polarity, ground continuity, and ground
resistance before initial use and after modification. GFI outlets shall be
installed and tested with a GFI circuit tester (tripping device) prior to
use. Portable and vehicle mounted generators shall be inspected for
compliance with EM 385-1-1 and NFPA 70. All electrical equipment located
outdoors or in wet locations shall be enclosed in weatherproof enclosures
in accordance with EM 385-1-1. Records of all tests and inspections will
be kept by the contractor and made available on site for review by the
designated authority. Submit sketch of proposed temporary power for
acceptance.

10.8 Seat belts and ROPS shall be installed on all construction equipment.
The operating authority will furnish proof from the manufacturer or
licensed engineer that ROPS meets the applicable SAE standards cited in EM
385-1-1, pg. 302.

10.9 Radiation Permits or Authorizations: Contractors contemplating the
use of a licensed or DOD regulated radiological device or radioactive
material on a DOD installation will secure appropriate permit or
authorization from the Department of Army or Department of the Air Force,
as applicable. A 45-day lead-time should be programmed for obtaining the
necessary authorization or permit. When requested, the COR will assist the
Contractor in obtaining the required permit or authorization.

10.9.1 The Contractor shall develop and implement a radiation safety
program to comply with EM 385-1-1, Section 06.E. Provisions for leak tests,
authorized personnel, transport certificates, etc. will be addressed in the
radiation safety program.

10.10 Elevating Work Platforms: All elevating work platforms shall be
designed, constructed, maintained, used, and operated in accordance with
ANSI1 A92.3, ANSI A92.6, ANSI A92.5 and EM 385-1-1, Sections 22.J.

10.10.1 Only personnel trained in the use of elevating work platforms
shall be authorized to use them. A list of authorized users will be
maintained by the contractor at the job site. The list will be updated to
remain current and made available for review on site by the designated
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authority. Personnel safety belts must be worn.

10.11 Fall Protection: Fall protection in the form of standard
guardrails, nets, or personal fall arrest systems will be provided for all
work conducted over 6 feet in height The contractor will submit his/her
proposed method of fall protection to the COR as part of the Job Hazard
Analysis for acceptance. If the contractor deems that conventional fall
protection as described above is not feasible, or creates a greater
hazard, the Contractor will prepare a written fall protection plan in
accordance with OSHA 29 CFR 1926.502(k). The plan will demonstrate the
reasons that conventional fall protection is unfeasible or constitutes a
greater hazard and will provide alternative safety measures for review and
acceptance by the COR.

10.12 Excavations: All open excavations made in the earth"s surface four
(4) foot or greater will be under the supervision of a competent person
trained in, and knowledgeable about, soils analysis, the use of protective
systems, and the requirements of OSHA 29 CFR 1926, Subpart P and EM
385-1-1, Section 25. The competent person shall be designated in writing
by the Contractor and a resume of their training and experience submitted
to the COR for acceptance.

10.12.1 Excavations hazards and methods for their control will be
specified in the job hazard analysis.

10.12.2 Sloping and benching: The design of sloping and benching shall be
selected from and in accordance with written tabulated data, such as charts
and tables. At least one copy of the tabulated data will be maintained at
the job site.

10.12.3 Support Systems: shall be in accordance with one of the systems
outlined in a through c below:

a. Designs drawn from manufacturer®s specifications and in accordance
with all specifications, limitations, and recommendations issued or
made by the manufacturer. A copy of the manufacture®s specifications,
recommendations, and limitations will be in written form and maintained
at the job site.

b. Designed by a registered engineer. At least one copy of the design
shall be maintained at the job site during excavation.

c. Designs selected from and in accordance with tabulated data (such as
tables and charts). At least one copy of the design shall be maintained
at the job site during excavation

10.12.4 Excavations Greater than 20 Feet in Height: Sloping and benching
or support systems shall be designed by a registered professional engineer.
Designs shall be in writing and at least one copy of the design shall be
maintained at the job site during excavation. The contractor will ensure
that the registered professional engineer is working within a discipline
applicable to the excavation work; i.e. it would be inappropriate for an
electrical engineer to approve shoring designed for an excavation.

10.13 Confined Space: Entry into and work in a confined space will not be
allowed when oxygen readings are less than 19.5% or greater than 23.5% or
if the lower explosive limit (LEL) reading is greater than 10%, unless

these conditions are adequately addressed in the confined space entry plan.
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In addition, action levels for toxic atmospheres shall be determined and
any other known or potential hazards eliminated prior to entry.

11.0 LANGUAGE: For each group that has employees that do not speak
English, the Contractor will provide a bilingual foreman that is fluent in
the language of the workers. The contractor will implement the requirements
of EM 385-1-1, 01.B through these foremen.

12.0 CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION: Contractor shall

conduct and document safety meetings among its personnel as required by EM
385-1-1 and as indicated herein. Monthly meetings shall be held among all
supervisors, and weekly meetings shall be conducted by supervisors or
foreman for all workers. The agenda of the meeting shall include specific
safety items pertinent to work being performed. Documentation shall include
a summary of items discussed as well as other items required by the EM
385-1-1. Documentation shall be submitted to the Government monthly.

13.0 COORDINATION WITH OTHER SPECIFICATION SECTIONS: The requirements
of this section are meant to supplement requirements of other sections.
In cases of discrepancies the most stringent requirements shall apply .
Other safety-related requirements can be found in the following
specification sections:

a. Specification Section 00800, Special Contract Requirements

b. Specification Section 00700, Contract Clauses, paragraph entitled
"'accident Prevention"

c. Specification Section entitled "Contractor Quality Control"

d. Other specifications or contract requirements relating to site
safety or health requirement or medical monitoring.

14.0 CONTRACTOR PERFORMANCE APPRAISAL: The occurrence of accidents and
near misses due to negligence are strong indications that there has been
insufficient emphasis on effective implementation and/or commitment to the
accident prevention program. Should it become obvious that only lip service
is being given to this program, an interim unsatisfactory performance
appraisal rating will be issued. If safety continues to be unsatisfactory
or marginal, the unsatisfactory rating will become final. The contractor
should be aware that this appraisal will be stored in a national computer
database which can be accessed by a multitude of agencies or municipalities
desiring information on prospective contractors. An unsatisfactory rating
in this database may affect the contractor®"s ability to obtain future
Government work.

-- End of Section --
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SECTION 02220

DEMOLITION

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI1 A10.6 (1990; R 1998) Safety Requirements for
Demolition Operations

THE NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 61-SUBPART M National Emission Standard for Asbestos

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (1996) Safety and Health Requirements
Manual

U.S. DEFENSE LOGISTICS AGENCY (DLA)

DLA 4145.25 (June 2000) Storage and Handling of
Liquefied and Gaseous Compressed Gases and
Their Full and Empty Cylinders

1.2 GENERAL REQUIREMENTS

Do not begin demolition until authorization is received from the
Contracting Officer. Remove rubbish and debris from the project site; do
not allow accumulations inside or outside the buildings. The work includes
removal to the limits indicated on the construction documents existing
surface finishes in the designated seating areas of the stadium, removal
and storage of the stadium seating and support brackets demolition,
existing portions of the stadium concrete bleacher treads and risers,
existing steel supported bleacher and stair sections, fencing, light poles
and conduit, concrete retaing walls and slabs, and existing asphalt paving.
Rubbish and debris shall be removed from Government property daily, unless
otherwise directed be the Contracting Officer, to avoid accumulation at the
demolition site. Materials that cannot be removed daily shall be stored in
areas specified by the Contracting Officer. In the interest of
occupational safety and health, the work shall be performed in accordance
with EM 385-1-1, Section 23, Demolition, and other applicable Sections. In
the interest of conservation, salvage shall be pursued to the maximum
extent possible (in accordance with Section 01572 CONSTRUCTION AND
DEMOLITION WASTE MANAGEMENT, if applicable; salvaged items and materials
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shall be disposed of as specified.

1.3 SUBMITTALS
Government approval is required for submittals with a "G'" designation;
submittals not having a "'G" designation are for information only or as
otherwise designated. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government. The following shall be submitted in accordance with Section
01330 SUBMITTAL PROCEDURES:
SD-03 Product Data

Existing Finish Removal Vehicle; G, AESD-

SD-04 Samples
Mock-up: Existing Finish Removal Vehicle on ConcreteG, AE
Mock-up: Existing Finish Removal Vehicle on Cement PlasterG, AE
Mock-up: Existing Finish Removal Vehicle on MetalG, AE
Physical examples of materials, equipment or workmanship that
illustrate functional and aesthetic characteristics of a material or
product and establish standards by which the work can be judged.
Field samples and mock-ups constructed on the project site establish
standards by which the ensuring work can be judged. Includes
assemblies or portions of assemblies which are to be incorporated into
the project and those which will be removed at conclusion of the work.
SD-07 Certificates
Demolition plan; G
Notifications; G

Notification of Demolition and Renovation forms; G

Submit proposed demolition and removal procedures to the
Contracting Officer for approval before work is started.

SD-11 Closeout Submittals
Receipts
Receipts or bills of laden, as specified.
1.4 REGULATORY AND SAFETY REQUIREMENTS
Comply with Federal, State, and Local laws and regulations in the hauling
and disposal regulations. In addition to the requirements of the '"Contract

Clauses," safety requirements shall conform with ANSI Al10.6.

1.4.1 Notifications
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1.4.1.1 General Requirements

Furnish timely notification of demolition and renovation projects to
Federal, State, regional, and local authorities in accordance with 40 CFR
61-SUBPART M and and the Contracting Officer in writing 10 working days
prior to the commencement of work.

1.5 DUST AND DEBRIS CONTROL

Prevent the spread of dust and debris and do not create a nuisance or
hazard in the immediate and surrounding area. Do not use water if It
results In hazardous or objectionable conditions such as, but not limited
to, ice, flooding, or pollution. Vacuum and dust the work area daily.

1.6 PROTECTION
1.6.1 Traffic Control Signs

Where pedestrian and driver safety is endangered in the area of removal
work, use traffic barricades with flashing lights. Notify the Contracting
Officer 10 calendar days prior to beginning such work.

1.6.2 EXISTING wORK

Before beginning any demolition work, the Contractor shall survey the site
and examine the drawings and specifications to determine the extent of the
work. The Contractor shall take necessary precautions to avoid damage to
existing items to remain in place, to be reused, or to remain the property
of the Government; any damaged items shall be repaired or replaced as
approved by the Contracting Officer at no additional cost to the
Government. The Contractor shall coordinate the work of this section with
all other work and shall construct and maintain shoring, bracing, and
supports as required. The Contractor shall ensure that structural elements
are not overloaded and shall be responsible for increasing structural
supports or adding new supports as may be required as a result of any
cutting, removal, or demolition work performed under this contract. Do not
overload structural elements. Provide new supports and reinforcement for
existing construction weakened by demolition or removal work. Repairs,
reinforcement, or structural replacement must have Contracting Officer
approval .

1.6.3 WEATHER PROTECTION

For portions of the building to remain, protect building interior and
materials and equipment from the weather at all times. Where removal of
existing roofing is necessary to accomplish work, have materials and
workmen ready to provide adequate and temporary covering of exposed areas
so as to ensure effectiveness and to prevent displacement.

1.6.4  TREES

Trees within the project site which might be damaged during demolition, and
which are indicated to be left in place, shall be protected by a 6 foot
high fence. The fence shall be securely erected a minimum of 5 feet from
the trunk of individual trees or follow the outer perimeter of branches or
clumps of trees. Any tree designated to remain that is damaged during the
work under this contract shall be replaced in kind or as approved by the
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Contracting Officer at no additional cost to the Government.
1.6.5 FACILITIES

Protect electrical and mechanical services and utilities. Where removal of
existing utilities and pavement is specified or indicated, provide approved
barricades, temporary covering of exposed areas, and temporary services or
connections for electrical and mechanical utilities. Floors, roofs, walls,
columns, pilasters, and other structural components that are designed and
constructed to stand without lateral support or shoring, and are determined
to be in stable condition, shall remain standing without additional
bracing, shoring, of lateral support until demolished, unless directed
otherwise by the Contracting Officer. The Contractor shall ensure that no
elements determined to be unstable are left unsupported and shall be
responsible for placing and securing bracing, shoring, or lateral supports
as may be required as a result of any cutting, removal, or demolition work
performed under this contract at no additional cost to the Government.

1.6.6 Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the
condition of the structure being demolished and take immediate action to
protect all personnel working in and around the demolition site. No area,
section, or component of floors, roofs, walls, columns, pilasters, or other
structural element will be allowed to be left standing without sufficient
bracing, shoring, or lateral support to prevent collapse or failure while
workmen remove debris or perform other work in the immediate area at no
additional cost to theGovernment.

1.6.7 Playing Field

No vehicular traffic will be allowed on the playing field except as
specifically approved by the Contracting Officer. At the Contracting
Officer"s discretion a John Deer Gator type vehicle with "turf" tires may
be approved for vehicular traffic on the playing field.

1.7 BURNING

The use of burning at the project site for the disposal of refuse and
debris will not be permitted.

1.8 RELOCATIONS

Perform the removal and reinstallation of relocated items as indicated with
workmen skilled in the trades involved. Repair items to be relocated which
are damaged or replace damaged items with new undamaged items as approved
by the Contracting Officer at no additional cost to the Government.

1.9 REQUIRED DATA

Demolition plan shall include procedures for careful removal and
disposition of materials specified to be salvaged, coordination with other
work iIn progress, a disconnection schedule of utility services, a detailed
description of methods and equipment to be used for each operation, and of
the sequence of operations. Include statements affirming Contractor
inspection of the existing roof deck ehere shown on the documents and its
suitability to perform as a safe working platform or if inspection reveals
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a safety hazard to workers, state provisions for securing the safety of the
workers throughout the performance of the work. The procedures shall
provide for safe conduct of the work in accordance with EM 385-1-1.

1.11  ENVIRONMENTAL PROTECTION

The work shall comply with the requirements of Section 01355 ENVIRONMENTAL
PROTECTION.

1.12 USE OF EXPLOSIVES
Use of explosives will not be permitted.
1.13  AVAILABILITY OF WORK AREAS

Areas in which the work is to be accomplished will be available in
accordance with the schedule as issued by the Contracting Officer:

PART 2 PRODUCTS

2.1 EXISTING STADIUM CONCRETE COATING AND EXISTING PAINTED PIPE RAILING
REMOVAL SYSTEMS

The existing paint on the stadium pipe railings contain lead. All aspects
of Section 13282 must be adhered to.

2.1.1 SPONGE-JET DRY SYSTEM (235 Heritage Avenue, Suite 2, Portsmouth NH
03801 Phone 603 431-6434)

a. Air Compressor: 375 CFM or larger air compressor delivering
not less than 80-90 psi clean, dry air ( ASTM 04285-83)

b. Media Feed Unit - As mfg. by Sponge-Jet (603-431-6435)
c. Media Classifier: As mfg. by Sponge-Jet (603-431-6435)
d. Bull Hose: 2 inch minimum inside diameter

e. Blast Hose: 1 1/4" inch ID and accompanying deadman controls
and connection lines.

f. Blast nozzle: #8 ( 1/2 inch )

g- Materials: Sponge-Jet Sponge Media as required from the
following: Silver Sponge Media #16 ALOX

2.1.2 TORBO WET ABRASIVE BLASTING SYSTEM (Keizer Technologies Americas,
Inc., 10908 S. Pipeline Road, Euless, TX, 76040, Phone 817-685-7090)

a. Skid Mounting with Padeyes: The skid will be complete with
forklift rails for transporting with a 10,000 pound capacity
forklift,and four(4) padeyes for lifting with a crane.

b. Blastpot: THe blastpot shall be ASME certified with an

allowable vessel pressure of 175 psi and a minimum capacity of
11.3 cubic feet.
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c. Inhibitor Injection: Injection ration of liquid rust inhibitor
to water will be adjustable to accomodate various manufacturers.
On/off controls will permit selection of inhibitor injection
during wet abrasive/air and water/air evolutions.

d. Controls: Air and water mixture controls shall provide
independent adjustments and control of abrasive/water mixture
ratio, water, and air. remote controls located a minimum of 200
feet from the blast unit, to permit a single operator to select
wet abrasive /air/water/air, air only and on/off pressure control
to the blast hose.

e. Utility Requirements: Utility connections to allow connection
to 120psig air,60psig water, and 110 volt electrical sources.
Abrasive hose used withe the unit shall be 1 1/2 inches in
diameter.

f. The tank may be filled with any type of blasting media heavier
than water. Dry, moist, and wet blasting media may be used.

2.1.3 OR EQUAL PRODUCTS

a. "Or Equal' products will be evaluated based on a line item by
line item comparison of either of the two methods listed above
selected by the Contractor as a comparison. The Contracting
Officer will make the final decision on the product to be used.
Should the "or equal' system be approved, it iIs understood that
that no additional costs or schedule extensions will be allowed by
the Government.

PART 3 EXECUTION
3.1 EXISTING FACILITIES TO BE REMOVED
3.1.1 Structures

Existing concrete retaining walls, concrete and metal stadium seating,
metal bracket inserts, and slabs and walks shall be removed in their
entirety. Remove and store metal stadium seating and seating brackets at
the direction of the Contracting Officer.

3.1.2 Utilities and Related Equipment

Remove existing utilities as indicated and terminate in a manner conforming
to the nationally recognized code covering the specific utility and
approved by the Contracting Officer. When utility lines are encountered
that are not indicated on the drawings, the Contracting Officer shall be
notified prior to further work in that area. Remove meters and related
equipment and deliver to a location in accordance with instructions of the
Contracting Officer. If utility lines are encountered that are not shown
on drawings, contact the Contracting Officer for further instructions.

3.1.3 Paving and Slabs

Remove as indicated existing sidewalks, concrete and asphaltic concrete
paving and slabs including aggregate base as indicated in their entirety.
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Provide neat sawcuts at limits of pavement removal as indicated.
3.1.4 Reroofing

When removing the existing roofing system from the roof deck as indicated,
remove only as much roofing as can be recovered by the end of the work day,
unless approved otherwise by the Contracting Officer. No opening in the
roof cover shall be attempted in threatening weather and any opening made
shall be resealed prior to suspension of work the same day.

3.1.5 Masonry

Sawcut and remove masonry so as to prevent damage to surfaces to remain and
to facilitate the installation of new work. Where new masonry adjoins
existing, the new work shall abut or tie into the existing construction as
indicated.

3.1.6 Concrete

Saw concrete along straight lines to a depth of not less than 2 inches.
Make each cut in walls perpendicular to the face and in alignment with the
cut in the opposite face. Break out the remainder of the concrete provided
that the broken area is concealed in the finished work, and the remaining
concrete is sound. At locations where the broken face cannot be concealed,
grind smooth or saw cut entirely through the concrete.

3.1.7 Airfield Lighting
Not Used

3.1.8 Patching
Where removals leave holes and damaged surfaces exposed in the finished
work, patch and repair these holes and damaged surfaces to match adjacent
finished surfaces. Where new work is to be applied to existing surfaces,
perform removals and patching in a manner to produce surfaces suitable for
receiving new work. Finished surfaces of patched area shall be flush with
the adjacent existing surface and shall match the existing adjacent surface

as closely as possible as to texture and finish. Patching shall be as
specified and indicated.

3.1.9 Air Conditioning Equipment
Not Used

3.1.10 Cylinders and Canisters
Not Used

3.1.11 Locksets on Swinging Doors

The Contractor shall remove all locksets from all swinging doors indicated
to be removed and disposed of. Contractor shall give the locksets to the
Contracting Officer after their removal.
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3.1.12 Testing of the Existing Concrete Deck and Metal Railing Coatings
Removal

Execute test samples of the removal system. Areas where samples
are to be made shall be selected by the Contracting Officer.

a. Additional samples shall be made until an acceptable result is
achieved. Adjustments to treatment procedures shall be made in
accordance with limits defined in manufacturer®s recommendations.
Do not proceed with work prior to approval of samples by the
Contracting Officer. Samples shall be protected and retained
during the work to serve as a standard for the full-scale work.
Upon completion of the work, the samples may be accepted as part
of the full-scale work or reworked at the discretion of the
Contracting Officer.

b. Specific procedures for treatment shall be as determined by test
samples. The level of treatment shall be as approved in the test
samples. The treatment shall not damage, erode, or discolor the
specified surfaces. It is recognized that variations of the
systems may be required as the job proceeds. However, no variation
will be acceptable without written approval of the Contracting
Officer.

c. Treat surfaces in accordance with system supplier”s
recommendations. All media application shall be at
pressures approved during test evaluation. Nozzle pressures,
nozzle distance from wall, and media are to be as determined in
approved standard of work test samples performed prior to award
of contract. Media shall be contained, collected, and re-cycled.

d. Any damage to the substrate material shall be repaired by the
contractor at no additioal cost to the Government

3.2 DISPOSITION OF MATERIAL
3.2.1 Title to Materials

Except where specified in other sections, all materials and equipment
removed, and not reused, shall become the property of the Contractor and
shall be removed from Government property. Title to materials resulting
from demolition, and materials and equipment to be removed, is vested in
the Contractor upon approval by the Contracting Officer of the Contractor®s
demolition and removal procedures, and authorization by the Contracting
Officer to begin demolition. The Government will not be responsible for
the condition or loss of, or damage to, such property after contract award.
Materials and equipment shall not be viewed by prospective purchasers or
sold on the site.

The Government reserves the right of ownership for all removed components.
Refused components become the property of the Contractor.

3.2.2 Reuse of Materials and Equipment

Remove and store materials and equipment indicated to be reused or
relocated to prevent damage, and reinstall as the work progresses.
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3.2.3 Salvaged Materials and Equipment

Remove materials and equipment that are indicated and specified to be
removed by the Contractor and that are to remain the property of the
Government, and deliver to a storage site as directed within 5 miles of
the work site.

Contractor shall salvage items and material to the maximum extent possible.

Material salvaged for the Contractor shall be stored as approved by the
Contracting Officer and shall be removed from Government property before
completion of the contract. Material salvaged for the Contractor shall not
be sold on the site.

Salvaged items to remain the property of the Government shall be removed in
a manner to prevent damage, and packed or crated to protect the items from
damage while in storage or during shipment. Items damaged during removal
or storage shall be repaired or replaced to match existing items.
Containers shall be properly identified as to contents. The following
items reserved as property of the Government shall be delivered to the
areas designated: Metal Stadium seating and brackets.

3.2.4  CLEANUP

Debris shall be removed and transported in a manner that prevents spillage
on streets or adjacent areas. Local regulations regarding hauling and
disposal shall apply.

a. Cleanup

Keep work area in a clean and orderly condition at all times during
the progress of the work. Remove rubbish, barriers, dirt, debris,
tools, equipment, and unused materials from the site each day. Clean
work area of all chemicals, dirt, and pollutants, and other
materials washed off each day. Remove all treatment

materials and empty containers from the site each day. After
treatment has been completed, remove all protection including all
tape, polyvinyl sheets, and strippable mask. Clean all glass of
treatment residue, if any, and from all effects of treatment.

3.2.5 Debris and Rubbish
Debris shall be removed and transported in a manner that prevents spillage
on streets or adjacent areas. Local regulations regarding hauling and
disposal shall apply.

-- End of Section --
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SECTION 02300

EARTHWORK
07704

PART 1  GENERAL

1.1 REFERENCES
The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the

basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS

(AASHTO)
AASHTO T 180 (2001) Moisture-Density Relations of Soils
Using a 4.54-kg (10-1b) Rammer and an
457-mm (18-in) Drop
AASHTO T 224 (2001) Correction for Coarse Particles in

the Soil Compaction Test
AMERICAN WATER WORKS ASSOCIATIONCAWWA)

AWWA C600 (1999) Installation of Ductile-Iron Water
Mains and Their Appurtenances

AMERICAN WELDING SOCIETY (AWS)
AWS D1.1/D1.1M (2002) Structural Welding Code - Steel
AMERICAN WOOD-PRESERVERS® ASSOCIATION (AWPA)
AWPA C2 (2001) Lumber, Timber, Bridge Ties and
Mine Ties - Preservative Treatment by

Pressure Processes

AWPA P5 (2002) Standard for Waterborne
Preservatives

ASTM INTERNATIONAL (ASTM)

ASTM A 139 (2000) Electric-Fusion (Arc)-Welded Steel
Pipe (NPS 4 and Over)

ASTM A 252 (1998; R 2002) Welded and Seamless Steel
Pipe Piles

ASTM C 136 (2001) Sieve Analysis of Fine and Coarse
Aggregates

ASTM C 33 (2003) Concrete Aggregates

ASTM D 1140 (2000) Amount of Material in Soils Finer
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

1556

1557

1883

2167

2434

2487

2922

2937

3017

422

4318

698

than the No. 200 (75-micrometer) Sieve

(2000) Density and Unit Weight of Soil in
Place by the Sand-Cone Method

(2002) Laboratory Compaction
Characteristics of Soil Using Modified
Effort (56,000 ft-1bf/cu. ft. (2,700
kN-m/cu.m.))

(1999) CBR (California Bearing Ratio) of
Laboratory-Compacted Soils

(1994; R 2001) Density and Unit Weight of
Soil in Place by the Rubber Balloon Method

(1968; R 2000) Permeability of Granular
Soils (Constant Head)

(2000) Soils for Engineering Purposes
(Unified Soil Classification System)

(2001) Density of Soil and Soil-Aggregate
in Place by Nuclear Methods (Shallow Depth)

(2000el) Density of Soil in Place by the
Drive-Cylinder Method

(2001) Water Content of Soil and Rock in
Place by Nuclear Methods (Shallow Depth)

(1963; R 2002) Particle-Size Analysis of
Soils

(2000) Liquid Limit, Plastic Limit, and
Plasticity Index of Soils

(2000a) Laboratory Compaction
Characteristics of Soil Using Standard
Effort (12,400 ft-1bf/cu. ft. (600
kN-m/cu. m.))

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1

EPA 530/F-93/004

EPA 600/4-79/020

(2003) Safety -- Safety and Health
Requirements

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

(1993; Rev 0; Updates 1, 11, I11A, 11B, and
I11) Test Methods for Evaluating Solid
Waste (Vol 1A, IB, IC, and 11) (SW-846)

(1983) Methods for Chemical Analysis of
Water and Wastes

U.S. GENERAL SERVICES ADMINISTRATION (GSA)
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FS A-A-203 (Rev C; Notice 2) Paper, Kraft, Untreated

1.2  MEASUREMENT

1.2.1 Excavation
Not Used

1.2.2 Piping Trench Excavation
Not Used

1.2.3 Rock Excavation for Trenches
Rock excavation shall be measured and paid for by the number of cubic yards
of acceptably excavated rock material. The material shall be measured in
place, but volume shall be based on a maximum 30 inch width for pipes 12
inches iIn diameter or less, and a maximum width of 16 inches greater than
the outside diameter of the pipe for pipes over 12 inches in diameter. The
measurement shall include all authorized overdepth rock excavation as
determined by the Contracting Officer. For manholes and other
appurtenances, volumes of rock excavation shall be computed on the basis of
1 foot outside of the wall lines of the structures.

1.2.4 Topsoil Requirements
Not Used

1.2.6 Select Granular Material
Not Used

1.3  PAYMENT

Payment will constitute full compensation for all labor, equipment, tools,
supplies, and incidentals necessary to complete the work.

1.3.1 Classified Excavation
Not Used

1.3.2 Piping Trench Excavation
Not Used

1.3.3 Rock Excavation for Trenches
Payment for rock excavation will be made in addition to the base bid, and
will include all necessary drilling and all incidentals necessary to
excavate and dispose of the rock. Select granular material, used as
backfill replacing rock excavation, will not be paid for separately, but
will be included in the unit price for rock excavation.

1.3.4 Unclassified Excavation

Not Used
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1.3.5 Classified Borrow
Not Used

1.3.6 Unclassiftied Borrow
Not Used

1.4 DEFINITIONS

1.4.1 Satisfactory Materials

Satisfactory materials shall comprise any materials classified by ASTM D
2487 as GW, GP, GM, GP-GM, GW-GM, GC, GP-GC, GM-GC, Sw, SP, SM, SW-SM, SC,
SW-SC, SP-SM. Satisfactory materials for grading shall be comprised of
stones less than 8 inches, except for fill material for pavements and
railroads which shall be comprised of stones less than 3 inches in any
dimension.

1.4.2 Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory
materials are unsatisfactory. Unsatisfactory materials also include
man-made Ffills; trash; refuse; backfills from previous construction; and
material classified as satisfactory which contains root and other organic
matter or frozen material. The Contracting Officer shall be notified of
any contaminated materials.

1.4.3 Cohesionless and Cohesive Materials

Cohesionless materials include materials classified in ASTM D 2487 as GW,
GP, SW, and SP. Cohesive materials include materials classified as GC, SC,
ML, CL, MH, and CH. Materials classified as GM and SM will be identified
as cohesionless only when the fines are nonplastic. Testing required for
classifying materials shall be in accordance with ASTM D 4318, ASTM C 136,
ASTM D 422, and ASTM D 1140.

1.4.4 Degree of Compaction

Degree of compaction required, except as noted in the second sentence, is
expressed as a percentage of the maximum density obtained by the test
procedure presented in ASTM D 1557 abbreviated as a percent of laboratory
maximum density. Since ASTM D 1557 applies only to soils that have 30
percent or less by weight of their particles retained on the 3/4 inch
sieve, the degree of compaction for material having more than 30 percent by
weight of their particles retained on the 3/4 inch sieve shall be expressed
as a percentage of the maximum density in accordance with AASHTO T 180
Method D and corrected with AASHTO T 224. To maintain the same percentage
of coarse material, the "remove and replace'™ procedure as described in the
NOTE 8 in Paragraph 7.2 of AASHTO T 180 shall be used.

1.4.5 Topsoil
Material suitable for topsoils obtained from offsite areas is defined as:
Natural, friable soil representative of productive, well-drained soils in

the area, free of subsoil, stumps, rocks larger than one inch diameter,
brush, weeds, toxic substances, and other material detrimental to plant
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growth. Amend topsoil pH range to obtain a pH of 5.5 to 7.
1.4.6 Hard/Unyielding Materials

Weathered rock, dense consolidated deposits, or conglomerate materials
which are not included in the definition of "rock" with stones greater than
12 inches in any dimension or as defined by the pipe manufacturer,
whichever is smaller. These materials usually require the use of heavy
excavation equipment, ripper teeth, or jack hammers for removal.

1.4.7 Rock

Solid homogeneous interlocking crystalline material with firmly cemented,
laminated, or foliated masses or conglomerate deposits, neither of which
can be removed without systematic drilling, and the use of expansion jacks
or feather wedges, or the use of backhoe-mounted pneumatic hole punchers or
rock breakers; also large boulders, buried masonry, or concrete other than
pavement exceeding 1 cubic yard in volume. Removal of hard material will
not be considered rock excavation because of intermittent drilling and
blasting that is performed merely to increase production.

1.4.8 Unstable Material

Unstable material shall consist of materials too wet to properly support
the utility pipe, conduit, or appurtenant structure.

1.4.9 Select Granular Material
1.4.9.1 General Requirements

Select granular material shall consist of materials classified as GW, GP,
SW, or SP by ASTM D 2487 where indicated. The liquid limit of such
material shall not exceed 35 percent when tested in accordance with ASTM D
4318. The plasticity index shall not be greater than 12 percent when
tested in accordance with ASTM D 4318, and not more than 35 percent by
weight shall be finer than No. 200 sieve when tested in accordance with
ASTM D 1140. Coefficient of permeability shall be a minimum of 0.002 feet
per minute when tested in accordance with ASTM D 2434.

1.4.10 Initial Backfill Material
Initial backfill shall consist of select granular material or satisfactory
materials free from rocks 2.5 inches or larger in any dimension or free
from rocks of such size as recommended by the pipe manufacturer, whichever
is smaller.

1.4.11 Expansive Soils

Expansive soils are defined as soils that have a plasticity index equal to
or greater than 25 when tested in accordance with ASTM D 4318.

1.4.12 Nonfrost Susceptible (NFS) Material
Nonfrost susceptible material shall be a uniformly graded washed sand with
a maximum particle size of 2 inch and less than 5 percent passing the No.

200 size sieve, and with not more than 3 percent by weight finer than 0.02
mm grain size.
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1.4.13 Pile Supported Structure

As used herein, a structure where both the foundation and floor slab are
pile supported.

1.5 SUBMITTALS
Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals
Dewatering Work Plan; G
Shoring and Sheeting Plan; G
SD-03 Product Data

Utilization of Excavated Materials; G
Rock Excavation; G

Procedure and location for disposal of unused satisfactory
material. Proposed source of borrow material. Notification of
encountering rock in the project. Advance notice on the opening
of excavation or borrow areas.

SD-06 Test Reports; G

Testing
Borrow Site Testing

Within 24 hours of conclusion of physical tests, 4 copies of
test results, including calibration curves and results of
calibration tests. Results of testing at the borrow site.

SD-07 Certificates
Testing

Qualifications of the commercial testing laboratory or
Contractor®s testing facilities.

1.6  SUBSURFACE DATA
Subsurface soil boring logs are included in Appendix A of the
Specifications. These data represent the best subsurface information
available; however, variations may exist in the subsurface between boring
locations.

1.7  CLASSIFICATION OF EXCAVATION

Excavation specified shall be done on a classified basis, in accordance
with the following designations and classifications.
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1.7.1 Common Excavation

Common excavation shall include the satisfactory removal and disposal of
all materials not classified as rock excavation.

1.7.2 Rock Excavation

Rock excavation shall include blasting, excavating, grading, and disposing
of material classified as rock and shall include the satisfactory removal
and disposal of boulders 1 cubic yard or more in volume; solid rock; rock
material that is in ledges, bedded deposits, and unstratified masses, which
cannot be removed without systematic drilling and blasting; firmly cemented
conglomerate deposits possessing the characteristics of solid rock
impossible to remove without systematic drilling and blasting; and hard
materials (see Definitions). The removal of any concrete or masonry
structures, except pavements, exceeding 1 cubic yard in volume that may be
encountered in the work shall be included in this classification. If at
any time during excavation, including excavation from borrow areas, the
Contractor encounters material that may be classified as rock excavation,
such material shall be uncovered and the Contracting Officer notified by
the Contractor. The Contractor shall not proceed with the excavation of
this material until the Contracting Officer has classified the materials as
common excavation or rock excavation and has taken cross sections as
required. Failure on the part of the Contractor to uncover such material,
notify the Contracting Officer, and allow ample time for classification and
cross sectioning of the undisturbed surface of such material will cause the
forfeiture of the Contractor®s right of claim to any classification or
volume of material to be paid for other than that allowed by the
Contracting Officer for the areas of work In which such deposits occur.

1.7.3 BLASTING
No blasting will be permitted.
1.8 CRITERIA FOR BIDDING
Base bids on the following criteria:
a. Surface elevations are as indicated.

b. Pipes or other artificial obstructions, except those indicated,
will not be encountered.

e. Material character is indicated by the boring logs.

f. Hard materials will be encountered in 40 percent of the
excavations at depths of 8.5 feet through 14 feet below existing
surface elevations.

1.9 DEWATERING WORK PLAN
Submit procedures for accomplishing dewatering work.

PART 2 PRODUCTS

2.1 REQUIREMENTS FOR OFFSITE SOILS
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Offsite soils brought in for use as backfill shall be tested for TPH, BTEX
and full TCLP including ignitability, corrosivity and reactivity. Backfill
shall contain less than 100 parts per million (ppm) of total petroleum
hydrocarbons (TPH) and less than 10 ppm of the sum of Benzene, Toluene,
Ethyl Benzene, and Xylene (BTEX) and shall not fail the TCPL test. TPH
concentrations shall be determined by using EPA 600/4-79/020 Method 418.1.
BTEX concentrations shall be determined by using EPA 530/F-93/004 Method
5030/8020. TCLP shall be performed in accordance with EPA 530/F-93/004
Method 1311. Provide Borrow Site Testing for TPH, BTEX and TCLP from a
composite sample of material from the borrow site, with at least one test
from each borrow site. Material shall not be brought on site until tests
have been approved by the Contracting Officer.

2.2 BURIED WARNING AND IDENTIFICATION TAPE

Metallic core or metallic-faced, acid- and alkali-resistant, polyethylene
plastic warning tape manufactured specifically for warning and
identification of buried utility lines. Provide tape on rolls, 6 inch
minimum width, color coded as specified below for the intended utility with
warning and identification imprinted in bold black letters continuously
over the entire tape length. Warning and identification to read,
"CAUTION, BURIED (intended service) LINE BELOW"™ or similar wording. Color
and printing shall be permanent, unaffected by moisture or soil.

Warning Tape Color Codes

Red: Electric

Yellow: Gas, Oil; Dangerous Materials
Orange: Telephone and Other Communications
Blue: Water Systems

Green: Sewer Systems

2.2.1 Warning Tape for Metallic Piping

Acid and alkali-resistant polyethylene plastic tape conforming to the
width, color, and printing requirements specified above. Minimum thickness
of tape shall be 0.003 inch. Tape shall have a minimum strength of 1500 psi
lengthwise, and 1250 psi crosswise, with a maximum 350 percent elongation.

2.2.2 Detectable Warning Tape for Non-Metallic Piping
Polyethylene plastic tape conforming to the width, color, and printing
requirements specified above. Minimum thickness of the tape shall be 0.004
inch. Tape shall have a minimum strength of 1500 psi lengthwise and 1250
psi crosswise. Tape shall be manufactured with integral wires, foil
backing, or other means of enabling detection by a metal detector when tape
is buried up to 3 feet deep. Encase metallic element of the tape in a
protective jacket or provide with other means of corrosion protection.

2.3 DETECTION WIRE FOR NON-METALLIC PIPING

Detection wire shall be insulated single strand, solid copper with a
minimum of 12 AWG.

2.5 CAPILLARY WATER BARRIER

Capillary Water Barrier shall consist of clean, poorly graded crushed rock,

Page 8



Michie Stadium Phase Il - Architectural/Structural Restoration Post-Bid Amendment 2 - 8.15.05

crushed gravel, or uncrushed gravel placed beneath a building slab with or
without a vapor barrier to cut off the capillary flow of pore water to the
area immediately below. Fine aggregate grading shall conform to ASTM C 33
with a maximum of 3 percent by weight passing ASTM D 1140, No. 200 sieve.

PART 3 EXECUTION
3.1 STRIPPING OF TOPSOIL

Where indicated or directed, topsoil shall be stripped to a depth of 6
inches. Topsoil shall be spread on areas already graded and prepared for
topsoil, or transported and deposited in stockpiles convenient to areas
that are to receive application of the topsoil later, or at locations
indicated or specified. Topsoil shall be kept separate from other
excavated materials, brush, litter, objectionable weeds, roots, stones
larger than 2 inches in diameter, and other materials that would interfere
with planting and maintenance operations. Any surplus of topsoil from
excavations and grading shall be removed from the site.

3.2 GENERAL EXCAVATION

The Contractor shall perform excavation of every type of material
encountered within the limits of the project to the lines, grades, and
elevations indicated and as specified. Grading shall be in conformity with
the typical sections shown and the tolerances specified in paragraph
FINISHING. Satisfactory excavated materials shall be transported to and
placed in fill or embankment within the limits of the work. Unsatisfactory
materials encountered within the limits of the work shall be excavated
below grade and replaced with satisfactory materials as directed. Such
excavated material and the satisfactory material ordered as replacement
shall be included in excavation. Surplus satisfactory excavated material
not required for fill or embankment shall be disposed of in areas approved
for surplus material storage or designated waste areas. Unsatisfactory
excavated material shall be disposed of in designated waste or spoil

areas. During construction, excavation and Ffill shall be performed in a
manner and sequence that will provide proper drainage at all times.
Material required for Fill or embankment in excess of that produced by
excavation within the grading limits shall be excavated from the borrow
areas indicated or from other approved areas selected by the Contractor as
specified.

3.2.1 Ditches, Gutters, and Channel Changes

Excavation of ditches, gutters, and channel changes shall be accomplished
by cutting accurately to the cross sections, grades, and elevations shown.
Ditches and gutters shall not be excavated below grades shown. Excessive
open ditch or gutter excavation shall be backfilled with satisfactory,
thoroughly compacted, material or with suitable stone or cobble to grades
shown. Material excavated shall be disposed of as shown or as directed,
except that in no case shall material be deposited less than 4 feet from
the edge of a ditch. The Contractor shall maintain excavations free from
detrimental quantities of leaves, brush, sticks, trash, and other debris
until final acceptance of the work.

3.2.2 Drainage Structures

Excavations shall be made to the lines, grades, and elevations shown, or as
directed. Trenches and foundation pits shall be of sufficient size to
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permit the placement and removal of forms for the full length and width of
structure footings and foundations as shown. Rock or other hard foundation
material shall be cleaned of loose debris and cut to a firm, level,
stepped, or serrated surface. Loose disintegrated rock and thin strata
shall be removed. When concrete or masonry is to be placed in an excavated
area, the bottom of the excavation shall not be disturbed. Excavation to
the final grade level shall not be made until just before the concrete or
masonry is to be placed. Where pile foundations are to be used, the
excavation of each pit shall be stopped at an elevation 1 foot above the
base of the footing, as specified, before piles are driven. After the pile
driving has been completed, loose and displaced material shall be removed
and excavation completed, leaving a smooth, solid, undisturbed surface to
receive the concrete or masonry.

3.2.3 Drainage

Provide for the collection and disposal of surface and subsurface water
encountered during construction. Completely drain construction site during
periods of construction to keep soil materials sufficiently dry. The
Contractor shall establish/construct storm drainage features at the
earliest stages of site development, and throughout construction grade the
construction area to provide positive surface water runoff away from the
construction activity and/or provide temporary ditches, swales, and other
drainage features and equipment as required to maintain dry soils. When
unsuitable working platforms for equipment operation and unsuitable soil
support for subsequent construction features develop, remove unsuitable
material and provide new soil material as specified herein. It is the
responsibility of the Contractor to assess the soil and ground water
conditions presented by the plans and specifications and to employ
necessary measures to permit construction to proceed.

3.2.4 Dewatering

Groundwater flowing toward or into excavations shall be controlled to
prevent sloughing of excavation slopes and walls, boils, uplift and heave
in the excavation and to eliminate interference with orderly progress of
construction. French drains, sumps, ditches or trenches will not be
permitted within 3 feet of the foundation of any structure, except with
specific written approval, and after specific contractual provisions for
restoration of the foundation area have been made. Control measures shall
be taken by the time the excavation reaches the water level in order to
maintain the integrity of the in situ material. While the excavation is
open, operate dewatering system continuously until construction work below
existing water levels is complete. Submit performance records weekly.
Measure and record performance of dewatering system at same time each day
by use of observation wells or piezometers installed in conjunction with
the dewatering system. Relieve hydrostatic head in previous zones below
subgrade elevation in layered soils to prevent uplift.

3.2.5 Trench Excavation Requirements

The trench shall be excavated as recommended by the manufacturer of the
pipe to be installed. Trench walls below the top of the pipe shall be
sloped, or made vertical, and of such width as recommended in the
manufacturer®s installation manual. Where no manufacturer®s installation
manual is available, trench walls shall be made vertical. Trench walls
more than 3 feet high shall be shored, cut back to a stable slope, or
provided with equivalent means of protection for employees who may be
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exposed to moving ground or cave in. Vertical trench walls more than 3 feet
high shall be shored. Trench walls which are cut back shall be excavated

to at least the angle of repose of the soil. Special attention shall be
given to slopes which may be adversely affected by weather or moisture
content. The trench width below the top of pipe shall not exceed 24 inches
plus pipe outside diameter (0.D.) for pipes of less than 24 inches inside
diameter and shall not exceed 36 inches plus pipe outside diameter for
sizes larger than 24 inches inside diameter. Where recommended trench
widths are exceeded, redesign, stronger pipe, or special installation
procedures shall be utilized by the Contractor. The cost of redesign,
stronger pipe, or special installation procedures shall be borne by the
Contractor without any additional cost to the Government.

3.2.5.1 Bottom Preparation

The bottoms of trenches shall be accurately graded to provide uniform
bearing and support for the bottom quadrant of each section of the pipe.
Bell holes shall be excavated to the necessary size at each joint or
coupling to eliminate point bearing. Stones of 2 inches or greater in any
dimension, or as recommended by the pipe manufacturer, whichever is
smaller, shall be removed to avoid point bearing.

3.2.5.2 Removal of Unyielding Material

Where unyielding material is encountered in the bottom of the trench, such
material shall be removed to the depth directed by the Contracting Officer
below the required grade and replaced with suitable materials as provided

in paragraph BACKFILLING AND COMPACTION.

3.2.5.3 Removal of Unstable Material

Where unstable material is encountered in the bottom of the trench, such
material shall be removed to the depth directed and replaced to the proper
grade with select granular material as provided in paragraph BACKFILLING
AND COMPACTION. When removal of unstable material is required due to the
Contractor®s fault or neglect in performing the work, the resulting
material shall be excavated and replaced by the Contractor without
additional cost to the Government.

3.2.5.4 Excavation for Appurtenances

Excavation for manholes, catch-basins, inlets, or similar structures shall
be of sufficient size to permit the placement and removal of forms for the
full length and width of structure footings and foundations as shown. Rock
shall be cleaned of loose debris and cut to a firm surface either level,
stepped, or serrated, as shown or as directed. Loose disintegrated rock
and thin strata shall be removed. Removal of unstable material shall be as
specified above. When concrete or masonry is to be placed in an excavated
area, special care shall be taken not to disturb the bottom of the
excavation. Excavation to the final grade level shall not be made until
jJust before the concrete or masonry is to be placed.

3.2.5.5 Jacking, Boring, and Tunneling
Unless otherwise indicated, excavation shall be by open cut except that
sections of a trench may be jacked, bored, or tunneled if, in the opinion

of the Contracting Officer, the pipe, cable, or duct can be safely and
properly installed and backfill can be properly compacted in such sections.
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3.2.6 Underground Utilities

Movement of construction machinery and equipment over pipes and utilities
during construction shall be at the Contractor®s risk. Perform work
adjacent to non-Government utilities as indicated in accordance with
procedures outlined by utility company. Excavation made with power-driven
equipment is not permitted within 2 feet of known Government-owned utility
or subsurface construction. For work immediately adjacent to or for
excavations exposing a utility or other buried obstruction, excavate by
hand. Start hand excavation on each side of the indicated obstruction and
continue until the obstruction is uncovered or until clearance for the new
grade is assured. Support uncovered lines or other existing work affected
by the contract excavation until approval for backfill is granted by the
Contracting Officer. Report damage to utility lines or subsurface
construction immediately to the Contracting Officer.

3.2.7 Structural Excavation

Ensure that footing subgrades have been inspected and approved by the
Contracting Officer prior to concrete placement. Excavate to bottom of
pile cap prior to placing or driving piles, unless authorized otherwise by
the Contracting Officer. Backfill and compact over excavations and changes
in grade due to pile driving operations to 95 percent of ASTM D 698 maximum
density.

3.5 SHORING
3.5.1 General Requirements

The Contractor shall submit a Shoring and Sheeting plan for approval 15
days prior to starting work. Submit drawings and calculations, certified
by a registered professional engineer, describing the methods for shoring
and sheeting of excavations. Shoring, including sheet piling, shall be
furnished and installed as necessary to protect workmen, banks, adjacent
paving, structures, and utilities. Shoring, bracing, and sheeting shall be
removed as excavations are backfilled, in a manner to prevent caving.

3.6 GRADING AREAS

Where indicated, work will be divided into grading areas within which
satisfactory excavated material shall be placed in embankments, fills, and
required backfills. The Contractor shall not haul satisfactory material
excavated in one grading area to another grading area except when so
directed in writing. Stockpiles of satisfactory materials shall be placed
and graded as specified. Stockpiles shall be kept in a neat and well
drained condition, giving due consideration to drainage at all times. The
ground surface at stockpile locations shall be cleared, grubbed, and sealed
by rubber-tired equipment, excavated satisfactory and unsatisfactory
materials shall be separately stockpiled. Stockpiles of satisfactory
materials shall be protected from contamination which may destroy the
quality and fitness of the stockpiled material. |If the Contractor fails to
protect the stockpiles, and any material becomes unsatisfactory, such
material shall be removed and replaced with satisfactory material from
approved sources.

3.7 FINAL GRADE OF SURFACES TO SUPPORT CONCRETE
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Excavation to final grade shall not be made until just before concrete is
to be placed. Only excavation methods that will leave the foundation rock
in a solid and unshattered condition shall be used. Approximately level
surfaces shall be roughened, and sloped surfaces shall be cut as indicated
into rough steps or benches to provide a satisfactory bond. Shales shall
be protected from slaking and all surfaces shall be protected from erosion
resulting from ponding or flow of water.

3.8 GROUND SURFACE PREPARATION
3.8.1 General Requirements

Unsatisfactory material in surfaces to receive fill or in excavated areas
shall be removed and replaced with satisfactory materials as directed by
the Contracting Officer. The surface shall be scarified to a depth of 6
inches before the fill is started. Sloped surfaces steeper than 1 vertical
to 4 horizontal shall be plowed, stepped, benched, or broken up so that the
fill material will bond with the existing material. When subgrades are
less than the specified density, the ground surface shall be broken up to a
minimum depth of 6 inches, pulverized, and compacted to the specified
density. When the subgrade is part fill and part excavation or natural
ground, the excavated or natural ground portion shall be scarified to a
depth of 12 inches and compacted as specified for the adjacent fill.

3.8.2 Frozen Material

Material shall not be placed on surfaces that are muddy, frozen, or contain
frost. Compaction shall be accomplished by sheepsfoot rollers,
pneumatic-tired rollers, steel-wheeled rollers, or other approved equipment
well suited to the soil being compacted. Material shall be moistened or
aerated as necessary to provide the moisture content that will readily
facilitate obtaining the specified compaction with the equipment used.
Minimum subgrade density shall be as specified in paragraph TESTING.

3.9 UTILIZATION OF EXCAVATED MATERIALS

Unsatisfactory materials removed from excavations shall be disposed of in
designated waste disposal or spoil areas. Satisfactory material removed
from excavations shall be used, insofar as practicable, in the construction
of fills, embankments, subgrades, shoulders, bedding (as backfill), and for
similar purposes. No satisfactory excavated material shall be wasted
without specific written authorization. Satisfactory material authorized
to be wasted shall be disposed of in designated areas approved for surplus
material storage or designated waste areas as directed. Newly designated
waste areas on Government-controlled land shall be cleared and grubbed
before disposal of waste material thereon. Coarse rock from excavations
shall be stockpiled and used for constructing slopes or embankments
adjacent to streams, or sides and bottoms of channels and for protecting
against erosion. No excavated material shall be disposed of to obstruct
the flow of any stream, endanger a partly Ffinished structure, impair the
efficiency or appearance of any structure, or be detrimental to the
completed work in any way.

3.10 BURIED TAPE AND DETECTION WIRE
3.10.1 Buried Warning and Identification Tape

Provide buried utility lines with utility identification tape. Bury tape 6
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inches below finished grade.
3.10.2 Buried Detection Wire

Bury detection wire directly above non-metallic piping at a distance not to
exceed 12 inches above the top of pipe. The wire shall extend continuously
and unbroken, from manhole to manhole. The ends of the wire shall
terminate inside the manholes at each end of the pipe, with a minimum of 3
feet of wire, coiled, remaining accessible in each manhole. The wire shall
remain insulated over it"s entire length. The wire shall enter manholes
between the top of the corbel and the frame, and extend up through the
chimney seal between the frame and the chimney seal. For force mains, the
wire shall terminate in the valve pit at the pump station end of the pipe.

3.11 BACKFILLING AND COMPACTION

Backfill adjacent to any and all types of structures shall be placed and
compacted to at least 90 percent laboratory maximum density for cohesive
materials or 95 percent laboratory maximum density for cohesionless
materials to prevent wedging action or eccentric loading upon or against
the structure. Ground surface on which backfill is to be placed shall be
prepared as specified in paragraph PREPARATION OF GROUND SURFACE FOR
EMBANKMENTS. Compaction requirements for backfill materials shall also
conform to the applicable portions of paragraphs PREPARATION OF GROUND
SURFACE FOR EMBANKMENTS, EMBANKMENTS, and SUBGRADE PREPARATION, and Section
02630 STORM DRAINAGE; and Section 02300 EARTHWORK. Compaction shall be
accomplished by sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled
rollers, vibratory compactors, or other approved equipment.

3.11.1 Trench Backfill

Trenches shall be backfilled to the grade shown. The trench shall not be
backfilled until all specified tests are performed.

3.11.1.1 Replacement of Unyielding Material

Unyielding material removed from the bottom of the trench shall be replaced
with select granular material or initial backfill material.

3.11.1.2 Replacement of Unstable Material

Unstable material removed from the bottom of the trench or excavation shall
be replaced with select granular material placed in layers not exceeding 6
inches loose thickness.

3.11.1.3 Bedding and Initial Backfill

Initial backfill material shall be placed and compacted with approved
tampers to a height of at least one foot above the utility pipe or

conduit. The backfill shall be brought up evenly on both sides of the pipe
for the full length of the pipe. Care shall be taken to ensure thorough
compaction of the fill under the haunches of the pipe. Except as specified
otherwise in the individual piping section, provide bedding for buried
piping in accordance with AWWA C600, Type 4, except as specified herein.
Backfill to top of pipe shall be compacted to 95 percent of ASTM D 698
maximum density. Plastic piping shall have bedding to spring line of

pipe. Provide materials as follows:
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a. Class I: Angular, 0.25 to 1.5 inches, graded stone, including
a number of fill materials that have regional significance such as
coral, slag, cinders, crushed stone, and crushed shells.

b. Class Il: Coarse sands and gravels with maximum particle size of
1.5 inches, including various graded sands and gravels containing
small percentages of fines, generally granular and noncohesive,
either wet or dry. Soil Types GW, GP, SW, and SP are included in
this class as specified in ASTM D 2487.

c. Clean, coarse-grained sand classified as SW or SP by ASTM D 2487
for bedding and backfill.

d. Clean, coarsely graded natural gravel, crushed stone or a
combination thereof identified as GW or GP in accordance with ASTM
D 2487 for bedding and backfill. Maximum particle size shall not
exceed 3 inches.

3.11.1.4 Final Backfill

The remainder of the trench, except for special materials for roadways,
raillroads and airfields, shall be filled with satisfactory material.
Backfill material shall be deposited in layers of a maximum of 12 inch
loose thickness, and compacted to 85 percent maximum density for cohesive
soils and 90 percent maximum density for cohesionless soils. Compaction by
water flooding or jetting will not be permitted. This requirement shall
also apply to all other areas not specifically designated above.

3.11.2 BackFfill for Appurtenances

After the manhole, catchbasin, inlet, or similar structure has been
constructed and the concrete has been allowed to properly cure, backfill
shall be placed in such a manner that the structure will not be damaged by
the shock of falling earth. The backfill material shall be deposited and
compacted as specified for final backfill, and shall be brought up evenly
on all sides of the structure to prevent eccentric loading and excessive
stress.

3.12 SPECIAL REQUIREMENTS

Special requirements for both excavation and backfill relating to the
specific utilities are as follows:

3.10.1 Electrical Distribution System

Direct burial cable and conduit or duct line shall have a minimum cover of
24 inches from the finished grade, unless otherwise indicated.

3.14 SUBGRADE PREPARATION

3.14.1 Proof Rolling
Proof rolling shall be done on an exposed subgrade free of surface water
(wet conditions resulting from rainfall) which would promote degradation of
an otherwise acceptable subgrade. After stripping, proof roll the existing

subgrade with six passes of a dump truck loaded with 4 cubic yards of
soil. Operate the truck in a systematic manner to ensure the number of
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passes over all areas, and at speeds between 2 1/2 to 3 1/2 mph. Notify
the Contracting Officer a minimum of 3 days prior to proof rolling. Proof
rolling shall be performed in the presence of the Contracting Officer.
Rutting or pumping of material shall be undercut as directed by the
Contracting Officer and replaced with select material.

3.14.2 Construction

Subgrade shall be shaped to line, grade, and cross section, and compacted
as specified. This operation shall include plowing, disking, and any
moistening or aerating required to obtain specified compaction. Soft or
otherwise unsatisfactory material shall be removed and replaced with
satisfactory excavated material or other approved material as directed.
Rock encountered in the cut section shall be excavated to a depth of 6
inches below finished grade for the subgrade. Low areas resulting from
removal of unsatisfactory material or excavation of rock shall be brought
up to required grade with satisfactory materials, and the entire subgrade
shall be shaped to line, grade, and cross section and compacted as
specified. The elevation of the finish subgrade shall not vary more than
0.05 foot from the established grade and cross section.

3.14.3 Compaction

Compaction shall be accomplished by sheepsfoot rollers, pneumatic-tired
rollers, steel-wheeled rollers, vibratory compactors, or other approved
equipment. Except for paved areas and railroads, each layer of the
embankment shall be compacted to at least 95 percent of laboratory maximum
density.

3.14.3.2 Subgrade for Pavements

Subgrade for pavements shall be compacted to at least 95 percentage
laboratory maximum density for the depth below the surface of the pavement
shown. When more than one soil classification is present in the subgrade,
the top 4 inches of subgrade shall be scarified, windrowed, thoroughly
blended, reshaped, and compacted.

3.16 FINISHING

The surface of excavations, embankments, and subgrades shall be finished to
a smooth and compact surface in accordance with the lines, grades, and
cross sections or elevations shown. The degree of finish for graded areas
shall be within 0.1 foot of the grades and elevations indicated except that
the degree of finish for subgrades shall be specified in paragraph SUBGRADE
PREPARATION. Gutters and ditches shall be finished in a manner that will
result in effective drainage. The surface of areas to be turfed shall be
finished to a smoothness suitable for the application of turfing

materials. Settlement or washing that occurs in graded, topsoiled, or
backfilled areas prior to acceptance of the work, shall be repaired and
grades re-established to the required elevations and slopes.

3.16.1  Subgrade and Embankments

During construction, embankments and excavations shall be kept shaped and
drained. Ditches and drains along subgrade shall be maintained to drain
effectively at all times. The finished subgrade shall not be disturbed by
traffic or other operation and shall be protected and maintained by the
Contractor in a satisfactory condition until ballast, subbase, base, or
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pavement is placed. The storage or stockpiling of materials on the
finished subgrade will not be permitted. No subbase, base course, ballast,
or pavement shall be laid until the subgrade has been checked and approved,
and in no case shall subbase, base, surfacing, pavement, or ballast be
placed on a muddy, spongy, or frozen subgrade.

3.16.2 Capillary Water Barrier

Capillary water barrier under concrete floor and area-way slabs on grade
shall be placed directly on the subgrade and shall be compacted with a
minimum of two passes of a hand-operated plate-type vibratory compactor.

3.16.3 Grading Around Structures

Areas within 5 feet outside of each building and structure line shall be
constructed true-to-grade, shaped to drain, and shall be maintained free of
trash and debris until final inspection has been completed and the work has
been accepted.

3.17 PLACING TOPSOIL

On areas to receive topsoil, the compacted subgrade soil shall be scarified
to a 2 inch depth for bonding of topsoil with subsoil. Topsoil then shall
be spread evenly to a thickness of 6 inches and graded to the elevations
and slopes shown. Topsoil shall not be spread when frozen or excessively
wet or dry. Material required for topsoil in excess of that produced by
excavation within the grading limits shall be obtained from offsite areas.

3.18 TESTING

Testing shall be performed by an approved commercial testing laboratory or
by the Contractor subject to approval. |If the Contractor elects to
establish testing facilities, no work requiring testing will be permitted
until the Contractor®s facilities have been inspected and approved by the
Contracting Officer. Field in-place density shall be determined in
accordance with ASTM D 1556, ASTM D 2167, ASTM D 2922. When ASTM D 2922 is
used, the calibration curves shall be checked and adjusted using only the
sand cone method as described in ASTM D 1556. ASTM D 2922results in a wet
unit weight of soil and when using this method ASTM D 3017 shall be used to
determine the moisture content of the soil. The calibration curves
furnished with the moisture gauges shall also be checked along with density
calibration checks as described in ASTM D 3017; the calibration checks of
both the density and moisture gauges shall be made at the beginning of a
job on each different type of material encountered and at intervals as
directed by the Contracting Officer. ASTM D 2937, Drive Cylinder Method
shall be used only for soft, fine-grained, cohesive soils. When test
results indicate, as determined by the Contracting Officer, that compaction
is not as specified, the material shall be removed, replaced and
recompacted to meet specification requirements. Tests on recompacted areas
shall be performed to determine conformance with specification
requirements. Inspections and test results shall be certified by a
registered professional civil engineer. These certifications shall state
that the tests and observations were performed by or under the direct
supervision of the engineer and that the results are representative of the
materials or conditions being certified by the tests. The following number
of tests, if performed at the appropriate time, will be the minimum
acceptable for each type operation.
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3.18.1 Fill and Backfill Material Gradation

One test per 50 cubic yards stockpiled or in-place source material.
Gradation of fill and backfill material shall be determined in accordance
with ASTM C 136, ASTM D 422, and ASTM D 1140.

3.18.2 In-Place Densities

In-situ density tests shall conform to ASTM D 2922 and shall be
conducted every 500 square feet, or fraction thereof, of each lift
of fill or backfill areas.

3.18.4 Moisture Contents

In the stockpile, excavation, or borrow areas, a minimum of two tests per
day per type of material or source of material being placed during stable
weather conditions shall be performed. During unstable weather, tests
shall be made as dictated by local conditions and approved by the
Contracting Officer.

3.18.5 Optimum Moisture and Laboratory Maximum Density

Tests shall be made in accordance with ASTM D 1557, for each type material
or source of material including borrow material to determine the optimum
moisture and laboratory maximum density values. One representative test
per 50 cubic yards of fill and backfill, or when any change in material
occurs which may affect the optimum moisture content or laboratory maximum
density.

3.18.6 Tolerance Tests for Subgrades

Continuous checks on the degree of finish specified in paragraph SUBGRADE
PREPARATION shall be made during construction of the subgrades.

3.18.7 Displacement of Sewers

After other required tests have been performed and the trench backfill
compacted to the finished grade surface, the pipe shall be inspected to
determine whether significant displacement has occurred. This inspection
shall be conducted in the presence of the Contracting Officer. Pipe sizes
larger than 36 inches shall be entered and examined, while smaller
diameter pipe shall be inspected by shining a light or laser between
manholes or manhole locations, or by the use of television cameras passed
through the pipe. |If, in the judgement of the Contracting Officer, the
interior of the pipe shows poor alignment or any other defects that would
cause improper functioning of the system, the defects shall be remedied as
directed at no additional cost to the Government.

3.19 DISPOSITION OF SURPLUS MATERIAL
Surplus material or other soil material not required or suitable for
filling or backfilling, and brush, refuse, stumps, roots, and timber shall

be removed from Government property as directed by the Contracting Officer.

-- End of Section --
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SECTION 03150
EXPANSION JOINTS (Stadium Seating Area)
PART 1 GENERAL
1.1 SCOPE OF WORK

New expansion joints are to be provided in the existing concrete portion of
the stadium seating area replacing the existing joints.

1.2  REFERENCES
The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the

basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM D-570 Standard Test Method for Water Absorption
of Plastics
ASTM D-624 Standard Test Methos for Tear Strength of

Conventional Vulcanized Rubber and
Thermoplastic Elastomers

ASTM D-695 Standard Test Method for Compressive
Protperties of Rigid Plastics
ASTM C-882 (1999) Standard Test Method for Bond

Strength of Epoxy Resin Systems Used with
Concrete by Slant Shear

ASTM D-1056 Standard Test Method for Flexible Cellular
Materials/Sponge or Expanded Rubber,
Suffix L

ASTM D-3575 (1991) Standard Test Methods for Flexible

Cellular Materials Made From Olefin
Polymers, Suffix A

ASTM D-3575 (1991) Standard Test Methods for Flexible
Cellular Materials Made From Olefin
Polymers, Suffix G

ASTM D-3575 Standard Test Methods for Flexible
Cellular Materials Made From Olefin
Polymers, Suffix L

ASTM D-3575 (1991) Standard Test Methods for Flexible
Cellular Materials Made From Olefin
Polymers, Suffix T

ASTM D-3575 (1991) Standard Test Methods for Flexible
Cellular Materials Made From Olefin
Polymers, Suffix W

1.2 SUBMITTALS

Government approval is required for submittals with a "G'" designation;
submittals not having a "'G" designation are for Contractor Quality Control
approval. When used, a designation following the "G" designation identifies
the office that will review the submittal for the Government. The
following shall be submitted in accordance with Section 01330 SUBMITTAL
PROCEDURES:
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SD-02 Shop Drawings; G, AE
Preformed Expansion Joint Filler, G, AE,

Shop drawings and fabrication drawings provided by the
manufacturer or prepared by the Contractor.

SD-03 Product Data
Preformed Expansion Joint Filler;G, AE

Manufacturer™s literature, including safety data sheets, for
preformed fillers and the lubricants used in their installation;
field-molded sealants and primers Manufacturer®s recommended
instructions for installing preformed fillers.

1.3 DELIVERY AND STORAGE

Material delivered and placed in storage shall be stored off the ground and
protected from moisture, dirt, and other contaminants. Sealants shall be
delivered in the manufacturer®s original unopened containers. Sealants
whose shelf life has expired shall be removed from the site.

1.4  QUALITY ASURANCE

The manufacture requires a certified trained factory representative to be
present for the installation and mixing procedures with not less than three
years of experience.The joint shall be installed in accordance with the
manufacturer®s installation process.

PART 2 PRODUCTS
2.2 PREFORMED EXPANSION JOINT FILLER

The expansion joint filler has been specified utilizing Capitol Services
(518-344-7777)MetalZeal preformed expansion joint material specifications.
Or equal products will be reviewed and judged by the criteria listed below
and by the critical aspects of the product as follows: filler material must
be preformed material and all changes in the vertical and horizontal
surfaces must be factory preformed units with no visable seams. The
material shall be UV stable, preformed, impermeable, flexible, expansion
joint material that is a low density , closed cell, cross linked
polyethylene, with 1/8 inch x 1/8 inch grooves with 1/4 inch spacing on the
vertical surface of the bond line. Required adhesive requirements are
listed below.

2.2.1 Properties

Property Test Result
Density ASTM D-3575-91,Suffix W 45 (kg/m3)
Method A 2.8 (Ib/ft3)
Tensile Strength  ASTM D-3575-91 Suffix T 50/60 (kPa/psi)
Water Absorption  ASTM D-3575 Suffix L 0.02 (Ib./ft2)
Compression Set ASTM D-1056, Suffix L 21%
Elongation @ Break ASTM D-3575 150%
Tear Strength ASTM D-624 (D-3575-91 Suffix G (NH/m/psi)
Toxity 1S0-10993.5 Pass(not cytotoxic)
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System Requirements

a. Contain ultra-violet stable carbon black

b. Able to withstand temperatures of-30 degrees C to 40 degrees C

c. Adhered to the substrate with two component, 100% solid
modified epoxy adhesive

d. Chemical resistance to gasoline and salts

e. Working range of 60% compression and 30% tension

. Maerial shall not protrude or deflectr from its original state
+/-1/4" during compresssion and tension cycles

2.3 EPOXY ADHESIVE

Adhesive shall be a two part,100% solid modified epoxy

2.31 Adhesive Properties

Property Test Result
Tensile Strength ASTM D-638 4000 psi (min)
Bond Strength ASTM C-882 2 day/14 day 2750/2950 psi
Compression Set ASTM D-695 9500 psi
Elongation @ Break ASTM D-638 1%
Hardness(Shore D scale) (D-3575-91 Suffix G 81
Water Absorption ASTM D-570 -25%(by weight)xic)
Modulus ASTM D-638 9825,000 psi

PART 3  EXECUTION

3.1 JOINTS

Joints shall be installed at locations indicated and as authorized.

3.1.2 Expansion Joints

3.1.2.1

3.1.2.7

3.1.2.8

A four person crew is necessary. Two people are required to apply
the joint adhesive and two people will be iInserting the joint
material into the joint.

Place the expansion joint material lengthwise next to the
expansion joint.

VERIFY THAT THE JOINT MATERIAL 1S 25% WIDER THAN THE JOINT.

Refer to the manufacturer®s instructions for cold and hot weather
installation.

Open both cans of the bonding agent and mix with a low speed

(400 rpm)until a uniform '"grey" color is achieved. No visable
marbling. Mix only full units at a time.

With gloved hands compress the joint material and push it into the
joint until it is recessed from the Finished surface ( 1.e.
Concrete coating)1/16 to 1/8 inch below the surface. When pushing
down on the material , exert pressure only in a downward
direction. Material pressed at an angle will stretch.

Once a joint has been started, do not stop until it has been
completed.

A margin trowel may be used to cleasn the excess epoxy from the
filler. This must be done immediately.

-- End of Section --
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